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BHARAT SANCHAR NIGAM LTD.
(A Govt. of India Enterprises)
Office of The General Manager, Dharwad Telecom District, Hubli-580 020
Notice Inviting Tender
Tender for OF Cable construction works
NIT No:- PLG/Tend/OFC/9-133/09-10/1 dated at Hubli, the 06.10.2009.

Properly sealed tenders (Packing PVC tape/Sealing wax) are invited for and on behalf of BSNL by
the GMT BSNL Hubli from the contractors who have got trenching work experience in the
DOT/BSNL/MTNL/RLY & State /Central Govt. undertaking organization/Private Telecom organization for
the following works:

1. Name of work: Optical Fibre cable construction work for GSM BTS in following Routes

Tender No :- PLG/Tend/OFC/9-133/09-10/1 dated at Hubli, the 06.10.2009.
Se :ahtreoug:‘ Bid Time
c- Approx. meteF; in Estimated security in | period in
tio Name of Route Taluka route in Rs. For cost of work | Rs. [EMD] | weeks to
n KM 16;5 om in Rs. @2.5% of | complete
No Estd cost. the work
depth
Joint near Govt. College to .
1 Motebennur BTS site Byadgi 1.0 70.13 99300 2500
Joint No. 5 near PLD bank to Byadgi .
2| 0Id Chilli Market BTS site Byadgi 1.0 72.68 91000 2300
3 | Joint Near Venktapur Cross to Haveri 40 | 70.13 336000 8400
Devihosur BTS site
Additional joint near Gurupur bus .
4 stop to Kabbur BTS site Haveri 3.2 70.13 274400 6900
5 | Proposed joint near KM stone to Ranebennur | 0.3 | 70.13 29200 750
Aremallpur BTS site
6 | ontnearte Maknur to Maknur BTS | pohebennur | 0.25 | 70.13 24100 600
Duct Manhole near Medleri Cross
7 circle to BTS site at Medleri Road. Ranebennur 13 70.13 127300 3200
g | Manhole opposite to KM No. 16 to Hirekerur 1.3 70.13 110100 2750
Kadur BTS site.
9 Hangal T E to BTS site Hangal 1.5 81.30 152400 3850
Joint near Savanur circle to Shiggaon .
10 Taluka Office BTS site Shiggaon 0.6 70.13 54400 1360
Joint near Hulgur Circle Opposite KM
11 Stone to Attigeri BTS site. Savanur 7.0 70.13 579400 14500

2. Cost of Bid document:- Rs. 563/-(Rs.500/- + 63/- ST) only Non refundable

The sealed tenders are invited under TWO BID SYSTEMS whereby the qualifying and financial
bids shall be quoted separately in two separate sealed envelopes. Both sealed envelopes should be
properly kept inside the third envelope of slightly bigger size.

Envelop containing Qualifying and Financial bids should be Super scribed boldly " QUALIFYING
BID” AND "FINANCIAL BID” for the tender of OFC works in Dharwad SSA.(Haveri Revenue District)
3. Period of contact:- One year from the date of agreement (unless otherwise specified) & further
extendable for shorter period if necessary..
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4. Mode of payment:- Tender document could be purchased by paying cost of document in cash or D/D drawn
in favor of ‘Accounts Officer (Cash), BSNL Hubli, payable at Hubli. Bid Security should be paid in the form of Crossed
Demand Draft issued by a Nationalized / scheduled bank, drawn in favor of ‘Accounts Officer (Cash), BSNL Hubli and
payable at Hubli.

5. Tender document containing detailed description of work & Terms & Conditions can be had from
SDE(Tender) O/o GMT, BSNL, Sanchar Sadan, Station Road, Hubli-580 020( ph: 2252044)

From 08.10.2009 TO 28.10.2009 between

Time & Date of Issue Tender form 1000 hours to 1500 hours

Time and date of Accepting EMD at the cash

counter of A.0.(Cash) 0/0 GMT Hubli Upto 1300 hours of last date 29.10.2009

Time_ & date up to which tender form will be 1500 hours on 29.10.2009
received

Time and date of opening Tender 1530 hours on 29.10.2009

Conference Hall, O/o GMT, BSNL, 1% floor,

Venue of Tender opening (Qualifying Bid) Sanchar Sadan, Station Road, Hubli-580 020,

6. Contractor who has near relative working in BSNL are not eligible to participate in tender.

The tender document is also available from the website www.karnataka.bsnl.co.in/Tender &
http://www.tenders.govt.in. It can be downloaded from the site. The downloaded document can be
printed & may be used for filling the tender, but bidder has to deposit the DD towards the cost of the
tender document payable at Hubli, Drawn in favor of ‘A.O.(Cash), BSNL G. M. T. Hubli" from any
Nationalized/Scheduled bank. If the DD toward the cost of tender document is not found in the
envelope, along with the DD/Receipt of EMD, the bid will be summarily rejected on the spot.

During the entire evaluation process, if it is observed that the downloaded document is
exactly not as per original Tender document and/or it is tempered
/changed/altered/modified in any way the bid will be rejected.

The tender, which is not accompanied by the requisite Bid Security, shall be summarily rejected. Tender
will not be accepted/ received after expiry date and time. GMT Hubli reserves the right to reject any or
all tenders without assigning any reason what so ever and he is not bound to accept the lowest tender.

Asst.General Manager( NW Plg-Tx)
for GMT, BSNL, Hubli-580 020
Tele.No 0836-225 2088
FAX.No 0836-225 2100

Please Visit us at www.karnataka.bsnl.co.in or http://www.tenders.govt.in
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SECTION II
BID FORM

Tender No :- PLG/Tend/OFC/9-133/09-10/1 dated:- 06.10.2009.

To:
The Asst.General Manager(NW Plg Tx.)
BSNL % GMT Hubli

(Tender Accepting Authority)
(Address)

Dear Sir,

Having examined the conditions of contract and specifications including addenda No...... the
receipt of which is hereby duly acknowledged, we, undersigned, offer to execute the work of Optical
Fibre cable Construction Work............cccceevvveeinenn. in conformity with said drawings, conditions of contract
and specification as may be ascertained in accordance with the schedule of prices attached herewith and
made part of this Bid.

We undertake, if our Bid is accepted, we will execute the work in accordance with specification, time
limits & terms and conditions stipulated in the tender document.

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contact.
We agree to abide by this Bid for a period of 240 days from the date fixed for Bid opening (Qualifying
Bid) and it shall remain binding upon us and may be accepted at any time before the expiry of that

period.

Until a format Agreement is prepared and executed, this Bid together with your written acceptance
thereof in your notification of award shall constitute a binding contract between us.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and
replacement.

Date this ......c..ccceevnens day of.....ccccee.. (the year)

Signature of Authorized Signatory.......c.ccceirureinaans

In capacity of.....cccoirerririrsrsisin s
Duly authorized to sing the bid for and on behalf of .............ccvcvveveieinnian
Witness.....corireremmrmsniressssasnnsanes
Address.......crirrminnrninrnna.
Signature..........cociiiiiinnsnnn,
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SECTION III
TENDERER’S PROFILE

General: Passport size
1. Name of the tenderer/ firm photograph of the
tenderer /
2. Name of the person submitting the tender whose Photograph is affixed authorized
signatory holding
Shri/ Smt. power of Attorney

(In case of Proprietary / Partnership firms, the tender has to be signed by Proprietor / Partner only, as
the case may be)

3. Address of the firm. .....c.coicviriiirrirsiss s
4. Telegraphic AddressS......icurrerimiaimimimrrrariarassisis s sasarasasnns
5. Tel No. (with STD code) (0)...ccereureraurarans - ) [Ri]orrermirnnnnsas

6. Registration & incorporation particulars of the firm:

i) Proprietorship
ii) Partnership

iii) Private Limited
iv) Public Limited

(Please attach attested copies of documents of registration / incorporation of your firm with the
competent authority as required by business law)

7. Name of Proprietor / Partners /Directors.......ciciimnrrarmraiminrsssrarasasasannnnns

8. Total work carried out in OFC/Trenching work experience (Piease attach experience certificate )

9. Tenderer’s bank, its address and his current account number...........ccvcveveinnn,

10. Permanent Income Tax number, Income Tax Circle.......coruririrmiraresnnrannans

11. Infrastructural capabilities:
i) Capacity of trenching per day (in Meter).......cciririrrirrirrere e

ii) Capacity of pipe laying per day (in Meter)......cccvcimimimnrirrrininnnn

iii) Capacity of public cable through duct [/ pipe per day(in
L3 1= = ) T

iv) Capacity of engaging mazdoors per day.....c.cvcveveimmararararasasnsnsnnnans

v) Particulars of vehicles available with the tenderer:
Type of Vehicle (s) Registration number
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vi) Particulars of other machines possessed by the contractor which can help in
trenching pipe laying and cable pulling;

12. Details of Technical and supervisory Staff (Please attach separate sheet) :
13. Details of the Routes applied for:-

S.No | Name of the Route Whether applying for the | Details of payment of EMD
section (Say Yes or No)
1 Joint near Govt. College to Motebennur
BTS site
2 Joint No. 5 near PLD bank to Byadgi Old
Chilli Market BTS site
3 Joint Near Venktapur Cross to Devihosur
BTS site
4 Additional joint near Gurupur bus stop to
Kabbur BTS site
5 Proposed joint near KM stone to
Aremallpur BTS site
® | Joint near TE Maknur to Maknur BTS site
7 Duct Manhole near Medleri Cross circle to
BTS site at Medleri Road.
8 Manhole opposite to KM No. 16 to Kadur
BTS site.
? Hangal T E to BTS site
10 Joint near Savanur circle to Shiggaon

Taluka Office BTS site

11 Joint near Hulgur Circle Opposite KM
Stone to Attigeri BTS site.

I/We hereby declare that the information above is true and correct. If it is found to be false or
misleading at any stage, the Tender/Contract may be cancelled.

Signature of tenderer / Authorized signatory..........ccicverviininnnanan
Name of the tenderer.........cocvimrirrsirsie s e e

Seal of the tenderer
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SECTION IV
Instruction to Bidders

A. INTRTODUCTION:
1. DEFINITIONS
a. BSNL: The BSNL means the BSNL of Telecom Service or any other BSNL under the
Ministry of Communication which invites the tenders on behalf of the CMD of BSNL. All
references of:
BSNL.
General Manager Telecom
Dy. General Manager
Asst.General Manager(NW PIg-Tx)
Sub Divisional Engineer (NW PIg-Tx)
Chief Accounts Officer
Accounts Officer
Junior Accounts Officer...etc;

Including other officers in the BSNL, whatever designation assigned to them from time to time,
who may be the in-charge of direction, supervision, testing, acceptance and maintenance
including their successor (s) in the office appearing in various clauses shall be taken to mean
the BSNL under the Ministry of Communication.

b. Il GMTD means the Head of SSA (e.g. GMTD ) Hubli and his successors.

II1 (The Director of Project) means the Head of Director (Projects) Area(name) and
his successors.

c. I] The jurisdiction of GMTD : The jurisdiction of the GMTD means Dharwad SSA
which covers Dharwad, Gadag & Haveri Revenue Districts.

d I Representative of the GMTD : Representative of the GMTD means Officer and staff
for the time being in “Hubli SSA” deputed by the GMTD for inspecting or supervising the work
or testing etc.

II] Representative of {Director (Project)}: Representative of the Director
(Projects) means Officer and staff for the time being in the Director (Projects) Area deputed
by the Director (Projects) for inspecting or supervising the work or testing etc.

e. Engineer — in — charge: The Engineer —in — charge means the Engineering Officer nominated
by the DTS to supervise the work, under the contract. (Minimum Divisional Engineer level officer)

f. Site Engineer : Site Engineer shall mean an SDE of the BSNL who may be placed by the
GMTD, Dharwad SSA / AGM (Plg) as in-charge of the work at site at any particular period of
time.

g. A/T Unit: A/T Unit shall be mean Acceptance and Testing unit of the BSNL.

h. A/T Officer : An officer authorized by the GMTD / T&D Circle to conduct A/T.
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i. Contract: The term contract means, the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf of the BSNL and
contractor, together with the documents referred to therein including these conditions, the
specification, designs, drawings and instructions issued from time to time, by the engineer in-
charge and all these documents taken together shall be demand to form one contractor and shall
be complementary to one another. In the contract, the following expressions shall, unless the
context otherwise requires, have the meanings, hereby respectively assigned to them. The
expression works or work shall unless there be something either in the subject or context
repugnant to such construction, be construction and taken to mean the works by or by virtue of
the contract contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional..

j.  Contractor : The contractor shall mean the individual, firm or company, enlisted with BSNL in
accordance with procedure for enlistment of contractor, whether incorporated or not,
undertaking the works and shall including the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and the
permitted of such of individual, firm or company.

k. Work: The expression “works” shall unless there be something either in the subject or context
repugnant to such construction be construction and taken to mean the by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original
altered, substituted or additional.

I.  Schedule(S): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or
the standard schedule or rates mentioned in the document.

m. Site: The site shall mean the land / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which the work is to be
executed under the contract or any adjacent land, path or street which may be allotted or used
for the purposed of carrying out the contract.

n. Normal time or stipulated time: Normal time or Stipulated time means time specified in the
work order to complete the work.

o. Extension of Time (EoT): Extension of Time means the time granted by the BSNL to complete
the work beyond the normal time or stipulated time.

p. Date of Commencement of Work: Date of Commencement of Work means the date of actual
commencement of work or 7" day from the date of issue of work order whichever is earlier.

g. Due date of completion: Due date of completion shall be the date by which the work shall be
completed at site including clearance of site.

r. Duration of completion of work: The duration of completion of work or completion time shall
be time specified in the work order plus extension of time granted, if any.

Excepted risk: Excepted risk are risks due to war (whether declared or not), invasion, act of
foreign enemies, hostilities, civil war, rebellion, revolution , insurrection, military or usurped
power, any acts of Govt. damages from aircraft, acts of Govt. such as earthquake, lightening and
unprecedented floods and other causes over which, the contractor has no control and the same
having been accepted as such, by the Accepting Authority or causes solely due to use or
occupation by the Govt. of the part of the work, in respect of which a certificate of completion
has been issued.
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ELIGILITY OF BIDDERS:

The invitation of bids is open to all the contractors who has trenching work experience
in the DOT/BSNL/MTNL/RLY & State /Central Govt. undertaking organization/Private Telecom
organization as per in NIT of this tender document.

THE BID DOCUMENTS

. BID DOCUMENTS

Qualifying Bid:

Notice Inviting Tender.

Bid From.

Tender’s Profile.

Instruction to Bidders.

General (Commercial ) Conditions of the contract.

Special Condition of Contact.

Scope of Work and jurisdiction of the contract.

Declaration regarding Black Listing/Debaring from taking part in Govt. Tenders by BSNL.
Declaration regarding relative in BSNL

Agreement (Sample).

Letter of Authorization for Attending Bid Opening.

List of Documents to be submitted along with the Qualifying bid.
Rates of Empty Cable Drums.

Financial Bid.

Schedule of rates- for construction.

The Bidder is expected to examine all instructions, forms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission of bids
not substantially responsive to the Bid Document in every respect. Will be at the bidder’s risk and
shall result in rejection of the Bid.

QUERIES ON BID DOCUMENTS:

A prospective bidder, requiring any clarification of the Bid Documents shall notify the BSNL in
writing or by fax or cable at the BSNL’s mailing address indicated in the invitation for Bids. The BSNL
shall respond in writing to any request for clarification of the Bid Documents, which it receives not
later than 7 days prior to the date for the opening of the bids. Copies of the query (without
identifying the source) and the clarifications by the BSNL shall be send to all the prospective bidder’s
who have purchased the bid documents and all such clarifications issued by the BSNL will form part
of the bid document.

AMENDMENT OF BID DOCUMENTS:

At any time, prior to the date for submission of bids, the BSNL may for any reason whether
suo motto. or in response to a clarification requested by a prospective Bidder, modify the bid
documents by amendments.

5.2 The amendments shall be notified in writing or by telex or FAX to all prospective bidders on the

address intimated at the time of purchase of bid document from the BSNL and these amendments
will be binding on them.

5.3 In order to afford prospective bidders reasonable time to take the amendments into account in

preparing their bids, the BSNL may, at its discretion, extend the deadline for the submission /
opening of bids suitably.
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C. PREPARATION OF BIDS

6. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of the bid. The
BSNL, will in no case, be responsible or liable for these costs, regardless of the conduct or outcome
of the bidding process.

7. DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATION

The bidder shall furnish as part of his bid document establishing the bidder’s
eligibility, the following documents.

1y
1)

II1)

V)

V)
VI)
VII)

VIII)
IX)
X)
XI)

Bid Security in accordance to clause no. 8.

Tender document(s), in original, duty filled in and signed by tenderer or his authorized
representative along with seal on each page. All corrections and overwriting must be
initialed with date by the tenderer or his authorized representative.

The copy of experience certificate issued by an officer not below the rank of DGM or
equivalent. The tenderer should submit experience for having laid total of 10 kms of
underground Cable..

The registration of the firm. Authenticated copy of partnership deed in cases of partnership
firm.

Bid Form, duty filled in, as per section II.

Tender’s profile, duly filled in, as per section III of the tender document.

Original “Power of Attorney” in case person other than the tenderer has signed the tender
documents.

Xerox copy of PAN card or attested copy of last financial year income tax returns submitted
Declaration regarding no relative in BSNL and Blacklisting

Service Tax Registration Certificate - Copy

EPF registration number to be submitted within one month of award of work

8. BID SECURITY:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as
mentioned in the NIT. No interest shall be paid by the BSNL on the bid security for any
period, what so ever.

The bid security is required to protect the BSNL against the risk of bidders conduct, which
warrant the security’s forfeiture, pursuant to Para 8.7.

Bid Security shall be in the form of Crossed Demand Draft issued by a scheduled
bank/nationalized bank, drawn in favour of Accounts Officer (Cash), BSNL, Hubli payable
at Hubli.

A bid not secured in accordance with Para 8.1 & 8.3 shall be rejected by the
BSNL as non-responsive.

The bid security of the unsuccessful bidder will be refunded as promptly as possible but not
later than 30 days after the expiry of the period of bid validity prescribed by the BSNL.

The successful bidder’s bid security will compulsorily be converted in to security deposit in
accordance with clause 25.

The bid security shall be forfeited;

8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid document

or

8.7.2 If the bidder makes any madifications in the terms and conditions of the tender before

acceptance of the tender, which are not acceptable to the BSNL or

8.7.3 In case of a successful bidder, if the bidder fails:

i) To sign the agreement in accordance with clause 26, or
i) To furnish Security deposit in accordance with clause 25.
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9. BID PRICES:

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing,
forwarding, freight and insurance in case of materials to be supplied and inclusive of all
taxes and levies in case of works to be executed. The contractor shall be responsible for
transporting the material, to be supplied by the BSNL (At the district Telecom Store or
store where available) or otherwise to execute the work under the contract, to site at
his/their own cost. The costs of transportation are subsumed in the standard Schedule
Rates and therefore no separate charges are payable on this account. The offer shall be in
the form of Indian Rupees.

9.2 Prices shall be quoted by the bidder as percentage below/ above/ at par the schedule of
rates given in schedule of rates (Financial Bid). Prices at any other place shall not be
considered.

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and
shall not be subject to variation on any account. A bid submitted with an adjustable price
quotation will be treated as bon-responsive and rejected.

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically
indicated in the schedule of rates (financial Bid). Bidders desiring to offer discount shall
therefore modify their offers suitably while quoting and shall quote clearly net price taking
all such factors like Discount, free supply, etc. into account.

10 PERIOD OF VALIDITY OF BIDS:

10.1 Bid shall remain valid for 180 day from date of opening of the bid (Qualifying Bid). A BID
VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE DEPATRMENT AS
NON-REPONSIVE.

10.2 The BSNL reserves the right to request the lowest 3 bidders as per read out list on the
opening day to extend the bid validity for a period of further 120 days and the bidder has
to necessarily extend the bid validity. Refusal to extend the bid validity will result in
forfeiture of the bid security. A bidder accepting the request and extending the bid validity
will not be permitted to modify his bid.

11 SIGNING OF BID:

11.1 The bidder shall submit, as a part of his bid, the bid documents (in original) duly signed on
each and every page, establishing the conformity of his bid to the bid documents of all the
works to be executed by the bidder under the contract. (Note: The tenderer is advised
to keep a photocopy (at his won cost) of the bid documents for his own
reference.)

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to

correct errors made by the bidder in which case such correction shall be signed with date
by the person signing the bid.
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D. SUBMISSION OF BIDS
12. Method of preparation of bid:

12.1 Bid for each tender should be submitted in two envelopes placed inside a main cover. These
envelopes should contain the following;

Envelope | Marked on the Cover | Contents of Envelope

Firse Qualifying Bid Containing documents as per clause 7 & bid security
as per clause 8.

Second Financial Bid Rates duly quoted by the tenderer in the prescribed
format.

On both the envelopes the name of the firm and whether “Qualifying” Or “Financial” bid must be
clearly mentioned and should be properly sealed (with sealing wax/ Packing PVC tape). Theses envelopes
are to be placed inside an outer envelope and properly sealed (with sealing wax/ Packing PVC tape). The
tenders which are not submitted in above mentioned manner shall be summarily rejected.
12.2 Both the envelopes (2 inner & one outer) must bear the following;

Tender for OF Cable Construction Works
“NOT TO OPEN BEFORE (DUE DATE OF TENDER)"”

Tender No :- PLG/Tend/OFC/9-133/09-10/1 Date:- 06.10.2009.
12.3 The tenderer will be bound by all terms, condition & specification as detailed in the tender
documents.
12.4 Any tender with condition other those specified in the tender document is liable to be

summarily rejected. No modification by the contractor in any of the condition will be permitted after
the tender is opened.

13. SUBMISSION OF BIDS:

13.1. Completed tender documents as described above should be addressed to Sri.A.A.Sayed,
Asst. General Manager(NW Plg-Tx), O/o, G M Telecom, 4" Floor, Sanchar Sadan, Station Road,
Hubli-580020 so as to reach him before 1500 hours of 29.10.2009. The tender documents can
be sent either by Regd Post/Speed Post or by Courier or can be dropped in the tender box kept
in Planning section of this office. BSNL is not responsible for any postal/courier delay.

The tenderer is to ensure the delivery of the bids at the correct address. The BSNL shall not
be held responsible for delivery of bid to the wrong address. The lit of the tender box will be
sealed immediately after the specified time for receipt of tender. Any tender presented in person
after the sealing of box will not be received by GM Telecom or by any of the subordinates or will
not be allowed to be deposited in the tender box.

13.2 Postponement of Tender opening: Whenever it is considered necessary to postpone the
opening date of tenders, quick decision must be taken and communicated to the tenderer who
have purchased the tender documents on telephone or by telegram. The reasons for postponing
the tender shall be recorded in writing. Such notice of extension of date of opening shall also be
put-up on the notice board and also published in the website
www.karnataka.bsnl.co.in/Tender & http://www.tenders.govt.in. If the date of opening
of bids is declared as holiday, the bids will be opened on the next working day at the same time
and venue.

13.3. The BSNL if subsequently declares date fixed for opening of bids as holiday, the revised
schedule will be notified. However, in absence of such notification, the last date of submission &
opening of will be on next working day.
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14

LATE BIDS:

14.1 Tender will not be received after the specified time of closing of the tender and the same
shall be rejected and returned unopened to the bidder. It is the sole responsibility of the tenderer
that he should ensure timely submission of tender.

15 MODIFICATION AND WITHDRAWL OF BIDS:

15.1  The bidder may modify or withdraw his after submission and before opening, provided that the
intimation is deposited by the in a properly sealed envelope (With Wax/ Packing PVC tape) in the
tender box, before the scheduled time & date for closing of tender.

15.2  No bid shall be modified subsequent to the deadline for submission of bids.

E BID OPENING AND EVALUATION:

16. OPENING OF BIDS BY THE BSNL:

16.1. The BSNL shall open the bids in the presence of bidder or his authorized representatives
who choose to attend, at 1530 hours on due date. The bidder’s representative who are present,
shall sign an attendance register. The bidder shall submit authority letter to this effect before
they are allowed to participate in the bid opening (A format is given in section-XI).

16.2. A maximum of two (2) representatives for any bidder shall be authorized and permitted to
attend the bid opening.

16.3 The Bids shall be opened in the following manner:

16.3.1 The bid opening committee shall count the number of bids and assign serial numbers to the
bids. For example, if 10 tenders have been received they shall be nhumbered as 1 of 10, 2 of 10
etc. All the members shall initial on the outer envelopes of all the bids with date.

16.3.2 The envelopes containing the tender offer and not properly sealed, as required vide Para-

16.3.1 shall not be opened and shall be rejected outright. Closing the cover by gum will not be
treated as sealed cover. The reasons for not opening such tender offers shall be recorded on the
face of the envelope and all the members of bid opening committee shall initial with date.

16.3.3 First the outer envelope containing the two envelopes will be opened. The bid opening

committee shall initial on both the envelopes with date.

16.6.4 Among these two envelopes, the envelope marked “QUALIFYING BID” shall be opened and

examined. (Please don’t forget to super scribe the envelopes as " QUALIFYING BID"”
AND “FINANCIAL BID").

16.3.5 The QUALIFYING BID so opened shall be scrutinized by the Bid opening committee for its

correctness and for enclosing the correct bid security. The Qualifying bid shall be initialed by all
the members with date.

16.3.6 After recording of the “Qualifying Bid” the TOC will place all the Financial bids submitted by the

16.4

bidder in an envelope and will seal it with a wax for keeping in safe custody.

The Financial Bid shall be opened in the following manner;

16.4.1.The envelope marked “Financial Bid,” will be opened only for qualified tenders in “Qualifying Bid".

16.4.2 The date and time of opening of “Financial bid” shall be conveyed to all the bidders who have

qualified in Qualifying Bid and their representative shall be allowed to attend the financial bid
opening.

16.4.3 After opening the “Financial Bid” the bidder’s name, bid prices, modifications, bid withdrawals

and such other details as the BSNL, at its discretion, may consider appropriate; will be
announced at the opening.
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16.4.4 In case there is discrepancy in figures and words in the quote, the same shall be announced in

the bid opening, but the quote in words shall prevail.

17 CLARIFICATION OF BIDS BY THE BSNL:

18

18.1

18.2

18.3

18.4

18.5

19

19.1

19.2

19.3

19.4

20
20.1

20.2

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask
the bidder for clarification of its bid. The request for its clarification and its response shall be in
writing. However, no post bid clarification at the initiative of the bidder shall be entertained.

PRELIMINRY EVALUATION:

BSNL shall evaluate the bids to determine whether they are complete, whether any
computational errors have been made, whether required sureties have been

furnished, whether the document have been properly signed and whether the bids are generally
in order.

If there is discrepancy between words and figures, the amount in words shall prevail. If the
Contractor does not accept the correction of the errors, his bid shall be rejected.

Prior to the detailed evaluation, pursuant to clause 22, BSNL will determine the substantial
responsiveness of each bid to the bid document. For purpose of these clauses a substantially
responsive bid is one which confirms to all the terms and conditions of the bid documents
without deviations. The BSNL's determination of bid’s responsiveness is to be based on the
contents of the bid itself without recourse to extrinsic evidence.

A bid, determined as substantially non responsive will be rejected by the BSNL and shall not
subsequent to the bid opening be made responsive by the bidder by correction of the non-
conformity.

The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which close not
constitute a material deviation, provided such waiver close not prejudice or affect the relative
ranking of the bidder.

EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS:

The BSNL shall evaluate in detail and compare the bids previously determined to be substantially
responsive pursuant to clause 18.

The evaluation and comparison of responsive bids shall be on the percentage deviation (above/
below/ at par) offered and indicated in schedule of rates of the bid documents.

If L-1 rates are found on higher side for particular route or some of the routes, GMT, Hubli
reserves the right to negotiate the rate with L-1 bidder.
Evaluation of tender will be done individually for each section separately.

CONTACTING THE BSNL:
Subject to clause 17 no bidder shall try to influence the BSNL on any matter relating to its, from
the time of bid opening till the contract is awarded.

Any effort by the bidder to modify his bid or influence the BSNL in the BSNL's bid evaluation, bid
comparison or the contract award decision shall result in the rejection of the bid.
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21.

21.1

22,

23.

24,

24.1

24.2

25
25.1

25.2

25.3

25.4

25.5

25.6

25.7

25.8

AWARD OF CONTRACT:

The BSNL shall consider award of contract only to those eligible bidders whose offers have been
found technically, commercially and financially acceptable.

BSNL'S RIGHT TO VARY QUANTUM OF WORK:

The BSNL, at the time of award of work under the contract, reserves the right to decrease or
increase the work by up to 25% of the total quantum of work specified in the schedule of
requirements without any change in the rates or other terms and conditions.

BSNL'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:

The BSNL reserves the right to accept or reject any bid and to annul the bidding process and
reject all bids, at any time prior to award of contract without assigning any reason what-so-sever
and without thereby incurring any liability to the affected bidder or bidders on the grounds for
the BSNL'’s action.

ISSUE OF LETTER OF INTENT:

The issue of letter of intent shall constitute the intention of the BSNL to enter in to the contact
with the bidder. Letter will be issued as offer to the successful bidder.

The bidder shall with in 10 days of issue of letter of intent, give his acceptance along with
material security in conformity with clause 5.(i) section- V, provided with the bid documents.

SECURITY DEPOSIT
Purpose: The Security deposit payable as a guarantee for the satisfactory execution and
Performance of the contract.

The EMD of the successful tenderer will be automatically converted into Security Deposit.

The successful tenderer shall within 10 days of issue of letter of intent, furnish additional Security
deposit equal to EMD amount in the form of DD drawn in favour of “Sr. A.O(Cash). O/o GMT,
BSNL Dharwad TD, Hubli-20” payable at Hubli and enter into an agreement on a stamp paper of
Rs.100/-

The Security deposit can be paid in the form of cash or DD payable to Sr.A.O.(Cash), BSNL, Hubli
payable at Hubli drawn on any nationalized/scheduled bank. The SD is also acceptable in the
form of Bank Guarantee from a nationalized/schedule Bank covering for a period of 18 months.

The Security deposit will not bear any interest while in the custody of BSNL

Forfeiture: The Security deposit is liable to be forfeited either in full or in part , if the successful
tenderer fails or neglects to perform any of his obligations under the terms and conditions of the
tender and work order placed on the contractor.

Release of SD: The Security Deposit will be released after satisfactory execution of the work
orders i.e. after the warranty period of 06 months.

The successful tenderer shall send a pre-stamped receipt with a request to get refund of
EMD/SD/Additional SD after six months but not later than 08 months from the date of completion
of period of validity of contract, failing which the request for refund of EMD/SD/Additional SD in
the form of 10% held over from the running bills will not be considered.
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25.9

a)
b)

c)

26.

27.

The approved tenderer shall obtain the permission for road however delay in getting the
permission may result in invoking the penalty clause. The re-instatement/restoration
charges if any raised by these authorities shall be payable to the concerned authorities
directly by BSNL on obtaining the estimates along with written permission; provided

The rates are as per standard rates of the respective agency.

The stretch of BT/Berm are not more than the actual.

Width payable shall be for < 60 cm only. Where the width being charged by the respective
agency is higher the approval of DGM shall be taken.

SIGNING OF AGREEMENT:

The signing of agreement shall constitute the award of contract on the bidder. The
agreement with the successful bidder shall be signed by the BSNL with in a week of submission
of performance security deposit as per clause 25.3 above.

ANNULMENT OF AWARD:
Failure of the successful bidder to comply with the requirement of clause 25 & 26 shall
constitute sufficient ground for the annulment of the award and forfeiture of the bid

security, in which event; the BSNL may make the award to any other bidder at the
discretion of the BSNL or call for new bids.

3k 3k 3k %k %k k k
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1.

2.

SECTION -V
GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT

APPLICATION:

The General conditions shall apply in contracts made by the BSNL for the execution of cable
construction works.
STANDARDS:-

The works to be executed under the contract shall conform to the standards prescribed in the OF
Cable construction practices.

PRICES:

Prices charged by the Contractor for the works performed under the Contract shall not be higher

from the prices quoted by the Contractor in his Bid.

Price once fixed will remain valid for the period of contract. Increase and decrease of taxes/
duties will not affect the price during this period.

SUBCONTRACTS:

The contractor shall not assign, sub contract or subject the whole or any part of the works
covered by the contract, under any circumstances.

SECURITY:

(®

(i)

Material Security:

a) The successful tenderer will have to deposit material security as mentioned in the Scope of
Work, Rs.50,000/- (Rs Fifty thousand only) in the form of bank guarantee per
contractor (valid up to and including six months after, the period of the contract) from a
scheduled bank and in the material security bond form provided in the bid document,
section-IX (B). Material Security can also be submitted in the form of Crossed Demand Draft
drawn in favour of Accounts Officer (Cash) BSNL %GMT Hubli issued by a
nationalized/schedule bank and payable at Hubli The Material Security will be a non-interest
bearing deposit, for any period what so ever.

b)The contractor at any point of time will not be issued stores costing more than material
security. If due to any reason more stores have to be issued to the contractor, then the
material security will be suitably enhanced. In this regard the decision of the GMTD Hubli
shall be final and binding.

¢)The proceeds of the material security shall be payable to BSNL as a compensation for
any loss resulting from the contractor’s failure to handle properly the material issued to him
under the contract.

d)The material security shall be released/refunded within a fortnight from the date of the
payment of the last final bill of the work under the contract or final settlement of material
account whichever is later on production of “no dues certificate” from Engineer-in-charge.”

PERFORMANCE SECURITY

a)The contractor shall permit the Department, at the time of making any payment to him for
work done under the contract, to deduct such in addition to the sum already deposited as
security deposit (due to conversion of bid security), an amount to the tune of 7.5% of running
bill/ final bill.
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6.1

6.2

6.3

6.4

6.5

7.1

7.1.1

7.1.2

7.2

7.2.1

b)The proceeds of the performance security shall be payable to BSNL as compensation for any

loss resulting from contractor’s failure to completes its obligations under the contract.

c)The performance security deposit shall be refunded after expiry of warranty period of last

work executed provided there are no recoveries to be made arising out of poor quality of work,
incomplete work and/or violation of any terms and conditions of the contract as stipulated in the
bid document, duly certified by DE (I/C).

d) No interest will be paid to the contractor on security deposit.

ISSUE OF WORK ORDERS AND TIME LIMIT:

The work order shall be issued so as to include all items of works for the section allotted to the
contractor as put in the NIT.

The work order shall be issued by the Asst. General Manager in-charge of OFC construction
works after examining the technical and planning details of the work to be executed.

If due to any reason partial work order is to be issued then the same shall be issued with the
approval of an officer not below the rank of Deputy General Manager.

The Divisional Engineer shall mention the time limit to execute the work order after seeing the
quantum of work and store availability position.

The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out
against the work order in the event of change of plan necessitated on account of technical
reasons or in the opinion of work order issuing authority or the head of SSA/AGM(Nw Plg-Tx), the
contractor is not executing the work at the required place.

EXTENTION of TIME LIMIT( EoT)

General

In each work order, the work order issuing authority shall specify time allowed for completion of
work consistent with the magnitude and urgency of work. The time allowed for carrying out the
work is to be strictly observed by the contractor and shall be reckoned from seventh day from
the date of issue of work order.

In as much as “the time being deemed to be the essence of contract”, throughout the stipulated
period of contract, the work is to be proceeded with all due diligence on the part of the
contractor.

Application for Extension of the Time and Sanction of Extension of Time (EOT):

There may be some hindrances, other than covered under force majeure, while execution of
work and in such cases the contractor shall apply in writing in the prescribed Form (Part-A) to the
engineer-in-charge for extension of time (EOT), on account of which he desires such extension
within three days of occurrence of hindrance. The Engineer-in-charge shall forward the request
to the competent authority (an officer of the rank of JAG level in-charge of OFC cable
construction work) with his detailed report and photocopy of the hindrance register, in the
prescribed Form (Part-B) within three days of receipt of request from the contractor. The
competent authority is empowered to grant extension of time for completion of work on certain
condition. He shall exercise such powers, if the following conditions are satisfied.
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7.2.1.1 The application contains the ground(s), which hindered the contractor in execution of work.

7.2.1.2 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are
reasonable.

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in
view and shall grant extension of time, if in his opinion, there are reasonable and sufficient
grounds for granting such extension and the reasons for delay are not ascribable to the
contractor.

7.2.3 The competent authority may also grant extension of time for completion of work in cases where
reasons for delay are ascribable to the contractor, but such extension of time shall be with LD
charges as per clause dealing with penalty for delays in execution of works. The extension of
time with LD charges shall be issued under the signature of JAG level Telecom. Officer competent
to grant the extension of time.

7.2.4 The competent authority shall grant EOT with time period for completion of work expressly
mentioned. The sanction of the competent Authority of EOT shall be issued under the signature
of the Engineer in-charge.

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractors are not
reasonable and sufficient and declines to grant the extension of time, the contractor cannot
challenge the soundness of the opinion by reference to arbitration. The decision of the competent
authority on period of extension of time or refusal for extension of time shall be final and binding
on the contractor.

7.3 Grant of Extension of Time without Applications:

7.3.1 There are, at times, practical difficulties like non-availability of materials, delay in
providing permissions/right of way etc. reasons of which are ascribable to the BSNL. In such
case, the Engineer-in-charge with the  approval of competent authority to sanction EOT, may
issue extension of time sue moto without waiting for contractor to make an application for EOT.
Entry of hindrances shall be made in the Hindrance Register. The Government will, however, not
be liable to the contractor for any losses or damages, costs, charges, or expenses that the
contractor may in any way sustain/ suffer due to delay in making the above available.

8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTENCE TESTING:

8.1 Measurement:

8.1.1 The measurement books to be maintained by the officer in-charge of the work or his immediate
engineering not below the rank of Junior Telecom Officer. The entry shall be made in ink.
No entry shall be erased. If a mistake is made, it should be corrected by crossing out the
incorrect words or figures and inserting the corrections, the correction thus made shall be
initialed & dated by the officer concerned.

8.1.2 Responsibility of taking and recording measurements:

The measurement of various  items of work shall be taken and recorded in the measurement
book issued with each work order. The measurements shall be taken and recorded by an officer
not below the rank of Junior Telecom Officer, supervising the work. The Junior Telecom
Officer/ Sub Divisional Engineer, directly responsible for supervision of work, shall be
responsible for accuracy of 100% of measurements. The Sub Divisional Engineer where Junior
Telecom Officer is supervising officer shall be responsible for conducting test check of 20% of
measurement. The Divisional Engineer shall be responsible for conducting test check of 10% of
measurements.
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8.1.3

8.1.4

8.1.4.1.

Method of recording of nomenclature of items:  Complete nomenclature of items, as
given in the agreement need not be reproduced in the measurement book for  recording  the
measurements but corresponding Item Code as provided, shall be used.

Method of measurements: The measurements of the work shall be done for activity-
wise as and when the item of work is ready for measurement. The methods of measurement
of various items are enumerated as under:

Measurement of depth of trenches

The cable routes of one work order shall be divided into a number of segments each of maximum
200 meters length bounded by identifiable landmarks at both the ends of the segments. If
landmarks are not available, length of segment may be maintained at 200 meters. The
measurements of depth shall be recorded at each point of measurement (POM) in the
measurement book in meters in the multiples of 5cms. For example 97cms will recorded as
95cms and 103cms as 105cms. The points of measurements shall be at a distance of 10 meters
starting from 0 (Zero) Meter. for example, if the length of segments is 75 meters, the POMs shall
be at 0 m, 10 m, 20 m, 30 m, 40 m, 50 m, 60 m, 70 m. The last POM shall be at 75" M to be
recorded against Residual POM.

The efforts required to excavate trenches is not proportionate especially with reference to depth.
Therefore, normally the workers tend to dig shallow trenches. As standard depth of the trench is
important for future life and protection of cables, this tendency has to be discouraged. In order
to encourage the contractor to achieve best possible depth in the face of site constraints, the
following scale of payment shall be applied for digging trenches of lesser depths, subject to
condition that relaxation has been granted by the competent authority for lesser depths.

Depth between Reduction in rate
<165cms. To > 150cms. 5%

<150cms. To > 130cms. 12.5% of approved rates.
<130cms. To > 100cms. 25% of approved rates.
Below 100cms. 40% of approved rates.

8.1.4.2 The calculation of payment for excavation of trench & Back filling the excavated

material shall be as under

A) Rate of payment per meter
(100 — reduction as above on rate %) X through rate X depth achieved in cms.

100 165

Example: If the depth recorded is 130 cms and if the through rate per meter is Rs.71.54 the reduced

rate for

this depth shall be calculated as follows:

(100-12.5)X71.54X130
100X165

=Rs.49.32 per meter

8.1.4.3 Measurement of Lengths and protection

The type of protection provided (item code-wise) in a segment shall be recorded in the

measurement book in the sheet provided for this purpose.

Measurement of length of cable the length of cables laid in trenches, through pipes and through
ducts shall be measured by use of Roadometer/ Measuring Tape. The length should be cross
verified with the marking of lengths on the cables. The lengths shall be recorded in sheer
provided in the measurement book.
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8.1.5

8.1.6

8.2
8.2.1

8.3.1

8.3.2

8.3.3

9.1

Measurement of other items. The measurement/ numerical details of other items shall be
recorded in the sheets provided for respective items viz.

> Digging of joint pit and preparation of joint chamber along with its type i.e. Brick

chamber or Pre Cast RCC type.

> Fixing, painting and sign writing of route/ joint indicators.

>  Termination of Cable in equipment room and no. of joints.
The contractor shall sign all the measurement recorded in the measurement book. This will be
considered as an acceptance by the contractor, of measurements recorded in the MB. In case
contractor fails to attend at the measurements or fails to countersign or to record the difference
with in a week, than in any such events the measurements taken by Engineer-in-charge or by the
subordinate as the case may be shall be final and biding on the contractor and the contractor
shall have no right to dispute the same.

The Divisional Engineer before passing the bill for section covered by each set of measurement
may carry out test check by re-opening trench at as many location as necessary as specified in
document ‘procedures for underground cable construction” and difficulties etc. in these books.
The site order books shall invariably be consulted at the time of making final payments to the
contractor.

Testing and Acceptance Testing:

The work shall be deemed to have been completed only after the same has been accepted by the
A/T. Officer. The contractor shall make test pits at the locations desired by A/T. Officer for
conducting test checks without any extra payment. The contractor shall. Restore the pits after
test measurements to its original shape. The contractor shall be responsible to provide test/
measurement tools and testers for conducting various tests.

Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify
integrity of measurement and quality of work done. the A/T. Officer shall not be responsible for
recording of measurements for the purpose of billing and contractual obligations. However, if the
measurements taking by A/T. Officer are found to be lesser than the measurements recorded by
the officer responsible for recording the measurements, the measurement taken by A/T. Officer
shall prevail without prejudice to any punitive action against the contractor as per provisions of
the contract and the officer recording the measurements. The contractor shall be obligated to
remove defects/ deficiencies pointed out by the A/T. Officer without any additional cost to the
BSNL.

Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for
construction, after having satisfied himself of completion of work ready for A/T., shall offer the
work to A/T. Officer for conducting Acceptance and testing. The work shall be offered for A/T.
Officer as soon as part of work is complete in all respects. The work against any work order can
be offered for A/T. in a number of stages.

The contractor shall provide labour, if demanded by A/T officer for digging of test pits and other
necessary infrastructure for carrying out the A/T work. No extra payment will be made for the
digging of test pit.

WARRANTY:

The contractor shall warrant that the material supplied for work shall be new and free from all
defects and faults in material, workmanship and manufacture and shall be of the highest grade
and consistent with the established and generally accepted standards for materials of the type
ordered and shall perform in full conformity with the specifications and drawings. The contractor
shall be responsible for any defects that may develop under the conditions provided by the
contract and under proper use, arising from faulty materials, design or workmanship such as
corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such defects
at his own cost when called upon to do so by the BSNL who shall state in writing in what respect
the stores are faulty. This warranty shall survive inspection or payment for, and acceptance of
goods, but shall expire in respect of complaints notified prior to such date, twelve months after
the acceptance testing.
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9.2

9.3

9.4

10.

10.1

10.2

10.3

11.

11.1

11.1.1

If it becomes necessary for the contractor to replace or renew any defective portion/ portions of
the material under this clause, the provisions of the clause shall apply to the portion/ portions
material so replaced or renewed or until the end of the above mentioned period of twelve
months, whichever may be later. If any defect is not remedied within a reasonable time, as
prescribed by the BSNL, the BSNL may proceed to do the work at the contractor’s risk and costs,
but without prejudice to any other rights which the BSNL may have against the contractor in
respect of such defects.

The Cable work shall be guaranteed for a period of 06 months from the date of acceptance and
testing. In case any defect is found in the work, the contractor shall repair it at his own cost
failing which the BSNL may carry out the repairs and penalty equivalent to five times of the
approved rate plus the cost of materials used shall be recovered form the contractor from his
pending bill/SD or any amount due to him without prejudice to any other action as per terms and
conditions of the tender. The contractor shall also provide test pits for the purpose of A/T at his
own cost.

Replacement under warranty clause shall be made by the contractor free of all charges at site
including freight, insurance, cost of works and other incidental charges.

AUDIT AND TECHNICAL EXAMINATION:

Government shall have the right to cause an audit and technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract or
any work claimed by him to have been done by him under the contract and found not to have
been executed, the contractor shall be liable the refund the amount of over payment and it shall
be lawful for Government to recover the same from him in the manner prescribed in clause with
the heading payment of bills (same chapter), or in any other manner legally permissible and if it
is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be duly
paid by Government to the contractor.

Provide that Government shall be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment of any short where such
payment have been agreed upon between the Divisional Engineer or his subordinate officer on
one hand and the contactor on the other under any term of the contract permitting payment for
work after assessment by the (The GMT Hubli / AGM(NW Plg-Tx) or his subordinate officer.

Any sum of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be appropriate by the government for the payment of a sum of
money arising out or under any other contract made by the contractor with the Government.

PAYMENT TERMS:

Procedure for Preparation and settlement of bills:

All items of work involved in the work order shall be completed in all respects before preferring
the bills for the work. The provision of running bill been made to make it easy for contractor to

manage his cash flow and to complete the work systematically and meaningfully in a shortest
possible time. The procedure for preparation of running and final bills is enumerated as under:
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11.1.1.1 Procedure for preparation, processing and payment of running bills: The contractor shall
prepare the running bills in triplicate ensuring execution of part work in its completeness as
envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-
charge of work. The bills shall be prepared accurately and as per measurements recorded in the
measurement book. The contractor shall submit the bill within 10 days after accepting & testing
.The S.D.E. in-charge shall record the certificate on the running bill that the site order books have
been consulted before signing the running bills. This would enable the S.D.E. to ensure whether
the defects pointed during execution have been rectified or not. The S.D.E. in-charge of work
shall scrutinize the bills and accord necessary certificates and submit the running bills with the
documents as mentioned below to the Divisional Engineer, in-charge of work.

. First copy of bill with first copies of measurement sheets of measurement book.
(Payable Copy.)

. Second copy of bill with second copies of measurement sheets of measurement  book.
(Not payable copy)

. Third copy of the bill with photocopies of measurement sheets. (Not for  Payment).

11.1.1.2 The Divisional Engineer shall exercise the prescribed checks on the bills and accord
necessary certificates on the bills. The Divisional Engineer shall retain  the third copy in record
and record it in the estimate file maintained in his office and send first and second copies with all
documents to relevant higher office for processing of bills and release of payment.

11.1.1.3 The office cell dealing with OFC bills shall process the bills in the estimate file of the
concerned work and scrutinize the bills vis-a-vis work order issued sanctioned provisions in
the estimate etc. The bill shall be passed, after necessary scrutiny by Works Sanction, by the
officer competent to passed, the bill. Against any running bill, payment to the extent of only 90%
shall be made which shall be treated as an advance to the contractor. 7.5% of the bill amount
towards Performance Security Deposit and Statutory taxes (Income Tax etc.) applicable to
contract shall be deducted at the time of payment from each running bill. Account payee cheque
for the amount passed in the bill will be issued only after the contractor gives a stamped receipt
for the amount, if the bills are not pre-receipted. Details of payment of all the bills shall be
entered into contract’s ledger by Work Section of the Planning Cell.

11.1.1.4 In exceptional cases where work required for preferring a Running Bill can not be
completed within reasonable time due to non-availability of stores or any other reason and where
the BSNL is responsible for delay, the concerned D.G.M. may permit payment of running bill
(prepared without completing the work end-to-end for that unit of work) to the extent of 70% so
that the contractor dose face resource crunch. Such payment shall be treated as an advance
payment to the contractor like any other Running Bills.

11.1.2 Procedure for preparation, processing and payment of final bill: The contractor shall
prepare the final bill in triplicate & acceptance and testing of all the works and submit the same
to S.D.E. in-charge of work within 30 days of  acceptance and testing and payment shall be
made within three months if the amount of the contract is up to Rs. Two Lac in six months if the
same exceed Rs. Two Lac, of the submission of such bill. The final bill shall be prepared for all
the measurements of all items involved in execution of complete work order. The contractor shall
prepare the final bill containing the following details:

The bill for the quantities as per Measurements at the approved rates

Adjustment of amount received against running bills.

Adjustment of performance security deposit and statutory taxes already recovered
Store reconciliation statement furnishing account of stores received against the work
order and returned to the designated Store godown as surplus with requisite
verifications from store in-charge/S.D.E. in-charge of work

e Letter of grant of E.O.T (s). if work could not be completed within stipulated time.

e Six sets of bound documentation.
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11.1.2.1 The S.D.E. in-charge of work shall scrutinize the final bill against the works entrusted and
accord necessary certificates stating that the work has been executed satisfactorily in accordance
with specifications and terms and conditions of the contract. The S.D.E. shall verify the quantities
of items of work with reference to measurements recorded in the measurement book (and also
A/T reports in case if  any deviations noted by A/T officer). The S.D.E. in-charge of work shall
submit the final bills, along with other documents mentioned above, with the documents as
mentioned hereunder to the Divisional Engineer, in-charge of work.

e Bill prepared by the contractor.

Material reconciliation statement.

Measurement Book.

A/T Certificates.

The site order Book.

The hindrance Book.

Details of recoveries/ penalties for delays, damages to BSNL/Third party properties as

per provisions of the contract. In case no recovery is to be made, NIL report needs to

be submitted.

e Details of empty cable drums cost which needs to be recovered from the bill.

11.1.2.2 The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary
certificates on the bills. The Divisional Engineer shall retain the third copy of the bill along with
photocopies of documents not available in his estimate file and send first and second copies of
the bill, measurement book and other documents submitted by S.D.E. along with the bills as
above to the office for processing and final payment.

11.1.2.3 The office cell dealing with OFC bills shall process the bills in the estimate file of the
concerned work and scrutinize the bills vis-a-vis work order issued, sanctioned provisions in the
estimate etc. The office cell shall also scrutinize the bill to recover all the liabilities of the
contractor and statutory taxes besides 7.5% payment against security deposit. The bill shall be
passed, after necessary scrutiny by Works Section, by the officer competent to pass the final bill.

11.2 Procedure for Payment for sub standard works:

11.2.1 The contractors are required to execute all works satisfactorily and in ~ accordance with
the specifications. If certain items of work are executed with unsound, imperfect or unskilled
workmanship or with materials of any inferior  description or that any materials or articles
provided by him for execution of work are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract (referred to as substandard work
hereinafter),  the Divisional Engineer in-charge shall make a demand in writing specifying the
work, materials or articles about which there is a complaint.

11.2.2 Timely action by Construction Officers: Timely reporting and action, to a great
extent, can prevent occurrence of sub standard work, which will be difficult or impossible to
rectify later on. It is incumbent on the part of Construction Officers to point out the defects
in work in time during progress of the work. the Junior Telecom Officer/ Sub Divisional Engineer
responsible for execution and  supervision of work shall without any loss of time submit a
report of occurrence of any sub standard work to the Divisional Engineer in-charge besides
making an entry in the site order book. A notice in respect of defective work shall be given to the
contractor by Divisional Engineer in-charge in writing during the progress of work asking the
contractor to rectify/ replace/ remove the sub standard item of work and also definite time
period within which such rectification/ removal/ replacement has to be done. after expiry of the
notice period, if the contractor fails to rectify/ replace/ remove the sub standard items, the
detects shall be got rectified/ replaced/ removed BSNL ally or through some other agency at
the risk and cost of the contractor.
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11.2.3

11.2.4

Non-reporting of the sub standard work in time on the part of Construction Officer(s) shall
not in any way entitle the contractor to claim that the defects were not pointed out during
execution and as such the contractor cannot be absolved of the responsibility for sub standard
work and associated liabilities.

Authority and Procedure to accept sub standard work and payment thereof: There may be
certain items of work pointed out as sub standard which may be difficult to rectify and in the
opinion of the GMT Hubli the items in question will not materially deteriorate the quality of
service provided by the construction, the GMT Hubli shall appoint committee to work out the
reduced rates payable to the contractor for such sub standard work. the committee shall
constitute one Divisional Engineer other the one who is directly in-charge of Cable Construction
involving sub standard items of work, as Chairman and one S.D.E. and an Accounts Officer as
members. The committee shall take into account the approximate cost of material/ work pointed
out as sub standard and recommend the rates payable for sub standard work which shall not
exceed 60% of the approved rates of the items in question.

11.2.4.1 Record of sub standard work: The items adjudged as sub standard shall entered into the

12.
12.1

12.2

12.3

12.4

13.
13.1

13.1.1

measurement book with red ink.

BILLING AND PAYMENT :-

The bill should be submitted & prepare by the tenderer as soon as the work
completed & AT but no case it should be latter than two months from the date of
completion of work . The bill received after TWO months from the date of
completion of work liable to impose a penalty 0.5% of the value of W/O per
week, up to six months from the date of completion of the work & beyond six
months his claim will not be entertained at all & will be recorded as Not claimed
within stipulated period.

DISPOSAL OF EMPTY CABLE DRUMS:

The contractor shall be responsible to dispose off the empty cable drums after laying of the
cable. The competent authority taking in to account the prevailing market rates has fixed
the cost of Optical Fibre Cable drums. The cost of empty cable drums shall be deducted
from the bill for the work on which the cable along with the drum has been issued or any
other amount due to the contractor or from security deposit.

Rates fixed for OFC drums are given in Tender Document (Qualifying Bid). The tares are
fixed and there is no percentage above or below applicable on these rates.

The contractor shall be responsible for the accounting of the cable drums issued and shall
mention the number cable drums in the bill so that the amount is deducted from the bills
due.

The contractor shall not be allowed to dump the empty cable drums in Govt./ public place,
which may cause inconvenience to Govt./ Public. If the contractor dose not dispose off the
empty cable drums with in 3 days of becoming empty, the BSNL is at liberty to dispose off
drum in any manner deemed fit and also recover the amount fixed in this contract for
empty cable drums along with the transportation charges (to be decided by the GMT Hubli
from the bill/ security deposit/ any other amount due to the contractor.

PENALTY CLAUSE:

Delays in the contractor’s performance:

The time allowed for completion of the work as entered in the tender shall be strictly
adhered to by the contractor and shall be deemed to be the most important aspect of the
contract on the part of the contractor and shall be reckoned from Seventh day from issue
work order by the BSNL. The work shall, throughout the stipulated period of contract, be
proceeded with all due diligence to achieve the desired progress uniformly, and the
contractor shall pay as penalty an amount equal to 0.25 percent of the estimated amount
per day of delay in completion of work, subject to maximum of 10(ten) percent of the cost
of the work awarded. Beyond the delay due to reason no agreed by GMT Hubli. S.D.
deposit will be forfeited of his discretion.
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13.2.1

13.2.2

13.2.3

On any date the penalty payable as above, reaches 10 (ten) percent of the estimated cost
of the work, the contractor should proceed with the work further only on getting a written
instructions from the Divisional Engineer that, he is allowed to proceed further with the
work. It will be in the discretion of the Divisional Engineer to allow the contactor to
continue with on the basis of any written agreement reached between the contractor and
the Divisional Engineer one of the conditions of such agreement may be a stipulation for
the contractor to agree for realization of penalty for delay at a higher rate as may be
agreed between the Divisional Engineer and contractor.

Penalty for delay in completion of the work shall be recoverable from the bills of the
contractor and/ or by adjustment from the security deposit or from the bills of any other
contract. However, adjustment from security will be made only when the contract has been
terminated or at the time of final settlement of bill on completion of work.

In case of slow progress of the work in a section which have been awarded to a particular
contractor, and the public interest does not permit extension of time limit for completion of
the work, the GMT Hubli / DE Hubli will have the full right to order that the scope of the
contractor may be restricted to such fraction of the whole of the work and get the balance
executed at the risk and cost of the contractor. The details are given in Rescission of the
contract clause of the bid document. All such payment shall be recovered from the
contractor’s pending bills or security deposit.

The (the SSA Head/ Director (Projects)) reserves the right of cancel the contract and
forfeit the security deposit if the contractor fails to commence the work within 7 days after
issue of the work order.

Penalty for causing inconvenience to the Public:

To ensure progress during the execution of work and to cause minimum inconvenience to
the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a
route at a time. He shall cause to lay cable and dose such trenches expeditiously. Under
any circumstances a stretch of trench of maximum 200 meters shall not be kept open for
more than 4 days in case of cable laying by digging paved surfaces. In the event of
contractor falling to comply with, these conditions, a penalty of recovery up to Rs. 300/-
per day the trench is kept open beyond the time limit allowed may be imposed by the
BSNL. this penalty will be in addition to that payable for delay or slow work.

The contractor shall not be allowed to dump the empty cable drums/ waste materials in
Govt./ public place, which may cause inconvenience to Govt./ Public, if the contractor does
not dispose off the empty cable drums/ waste material with in 3 days of becoming empty,
the BSNL is at liberty to dispose off drum in any manner deemed fit and also recover the
amount fixed in this contract for empty cable drums/ waste materials from the bill/ security
deposit/ along with the costs incurred by the BSNL in disposing off such materials. The
BSNL may also levy a penalty up to Rs. One thousand for each such default.

If any such penalty is levied on a contractor for more than 2 occasions, then his/her
contract could be terminated. In this regard the decision of (the SSA Head/ Director
(Projects)) shall be final and binding.
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Penalty for cuttin damaging the old cable:

During excavation of trench utmost care is to be taken by the contractor, so that the
existing underground cables are not damaged or cut. In-case any damage/ cut is done to
the existing cables, a penalty as per the schedule given below will be charged from the
contractor or the amount will be deducted from his running bills;

Size of existing UG/OF cables Amount of penalty per cut/ damage
cut/ damaged

Upto 20 pair cable Rs.7500.00 (Seven Thousand Five Hundred)
50 pair and 100 pairs cable Rs 10,000.00 (Ten Thousand)

200 pairs & 400 pairs Rs 20,000.00 (Twenty Thousand)

800 pairs Rs 40,000.00 (Forty Thousand)

Above 800 pair Rs.75,000.00(Seventy five Thousand)

OF Cable of any size Rs 50,000.00 (Fifty Thousand)

Besides the above penalty, the contractor shall carry out such repairs for restoration of the
damaged cable free of charge. The cost of jointing kit shall also be borne by the
contractor. If contractor fails to repair the damage, the cost of repair (including cost of
labour + Jointing kit) shall be recovered from the contractor.

Penalty to damage stores / materials supplied by the BSNL while laying:

The contractor while taking delivery of materials supplied by the BSNL at the designated
place shall thoroughly inspect all items before taking them over. In case of execution of the
work, if any material is found damaged/ working unsatisfactorily, then a penalty equivalent
to the cost of material+10% as penalty shall be recovered from the contractor’ payment/
securities.

However, contractor will not be penalized for any defect in workmanship of the materials,
which shall be taken up separately with the supplier of the stores.

Rescission/ Termination of contract.

Circumstances for rescission of contract: Under the following conditions the competent

authority may rescind the contract:

a) If the contractor commits breach of any item of terms and conditions of the contract.

b) If the contractor suspends or abandons the execution of work and the engineer in-
charge of the work comes to conclusion that work could not be completed by due date
for completion or the contractor had already failed to complete the work by the date.

c) If the contractor had been given by the officer-in-charge of work a notice in writing to
rectify/ replace any defective work and he/she to comply with the requirement within
the specified period.

Upon rescission of the contract the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the Government as under:

Measurement of Works executed since the date of last measurement and up to the date of
rescission of contract shall be taken in the presence of the contractor or his authorized
representative who shall sign the same in the MB. If the contractor or his authorized
representative do not turn up for joint measurement, the measurement shall be taken by
the officer authorized for this purpose after expiry of due date given for joint
measurement. The measurement taken by the officer so authorized shall be final and no
further request for joint measurement shall be entertained.
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The unused material (Supplied by the BSNL) available at site, shall be transported back by
the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material
is found damaged/ lost then the penalty shall also be recovered from the contractor as per
conditions in tender documents, bid.

The un-executed work shall be got executed through the qualified bidder from amongst the
bidders, who participated in the bidding process, by giving them offer in their order of
ranking (L2, L3----) at their quoted rates. If the work was awarded on single tender basis
then the BSNL shall get the unexecuted work completed through any other contractor
approved in (the SSA AGM(NW Plg-Tx)) at the approved rates of that particular section
or to execute the work BSNL at the risk and cost of the contractor. In such a event on
compensation shall be payable by the Government to the contractor towards any
inconvenience/ loss that he may be subjected to as a result or such an action by the
government. In this regard the decision of (the SSA GMT Hubli) shall be final and
binding. In all these cases, expenses which may be incurred in excess of the sum which
would have been paid to he original contractor if the whole work had been executed by
him shall be borne and paid by the original contractor and shall be deducted from any
money due to him by the Government under the contract or any other account whatsoever
any where in the BSNL or from a security deposit.

The certificate of the Divisional Engineer in-charge of work as to the value of work done
shall be final and conclusive against the contractor, provided always that action shall only
be taken after giving notice in writing to the contractor.

Termination for Insolvency:

The BSNL may at any time terminate the Contract by giving written notice to the
Contractor, without compensation to Contractor, if the Contractor becomes bankrupt or
otherwise insolvent as declared by the competent court provided that such termination will
not prejudice or affect any right or action or remedy which has accrued or will accrue
thereafter to the BSNL.

Optional Termination by Government (Other than due default of the

contractor):

The Government may, at any time, at its option cancel and terminate this contract by
written notice to the contractor, in which event the contractor shall be entitled to payment
for the work done up to the time of such cancellation and a reasonable compensation in
accordance with the contract prices for any additional expenses already incurred for
balance work exclusive of purchases and/ or whole of material, machinery and other
equipment for use in or in respect of the work.

In the event of the termination of the contract, the contractor shall forthwith clear the site
of all the contractor's materials, machinery and equipment’s and had over possession of
the work / operations concerned to the Government or as the Government may direct.

The Government may, at its option, cancel or omit the execution of one or more items of
work under this contract and may part of such items without any compensation whatsoever
to the contractor.

Issuance of Notice:

The Divisional Engineer in-charge of work shall issue show cause notice giving details of
lapses, violation of terms and conditions of the contract, wrongful delays or suspension of
work slow progress to the contractor directing the contractor to take corrective action. A
definite time schedule for corrective action shall be mentioned in the show cause notice. If
the contractor fails to take corrective action within the stipulated time frame, the Divisional
Engineer in-charge shall submit a draft of final notice along with a detailed report to the
competent authority who had accepted the contract.
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14.5.2 The final notice for rescission of contract to the contractor shall expressly state the
precise date and time from which the rescission would become effective. The following safe
guards shall be taken while issuing the final notice;

a) During the period of service of notice and its effectiveness, the contractor should
not be allowed to remove from the site any material/ equipment to the BSNL.

b) The contractor shall give in writing the tools and plants he would like to take away/
remove from the site. Such of the materials as belong to him and which may not be
required for future execution of balance work may be allowed by the Divisional Engineer in-
charge of work to be removed with proper record.

c) No new construction beneficial to the contractor shall be allowed.
d) Adequate BSNL al security arrangement in replacement of the contractor
watch and ward shall be made forthwith. Expenses on this account are recoverable from

the security deposit or any amount due to the contractor.

15. INDEMNITIES:

1.1 The contractor shall at all times hold the Government harmless and indemnify from
against all action, suits, proceedings, works, cost, damages, charges claims and demands
of every nature and descriptions, brought or procured against the Government, its officers
and employees and forthwith upon demand and without protect or demur to pay to the
Government any and all losses and damages and cost (inclusive between attorney and
client) and all costs incurred in endorsing this or any other indemnity or security which the
Government may now or at any time have relative to the work or the contractors obligation
or in protecting or endorsing its right in any suit on other legal proceeding, charges and
expense and liabilities resulting from or incidental or in proceeding, charges and expense
and liabilities resulting from or incidental or in connection with injury, damages of the
contractor or damage to property resulting from arising out of or in any way connected
with or incidental to the operations caused by the contract documents. In addition the
contractor shall reimburse the government or pay to the Government forthwith on demand
without protect or demur all cost, charges and expenses and losses and damages
otherwise incurred by it in consequences of any claim, damages and actions which may be
brought against the Government arising out of or incidental to or in connection with the
operation covered by the contractor.

1.2 The contractor shall at his own cost at the Government’s request defend any suit or other
proceeding asserting a claim covered by this indemnity, but shall not settle, compound or
compromise any suit or other finding without first consulting the Government.

16. FORCE MAJEURE:

16.1 If any time, during the continuance of this contract, the performance in whole or in part by
either party or any obligation under this contract shall be prevented or delayed by reason
of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods,
explosions, epidemics, quarantine restriction, strikes, lockouts or act of God (herein after
referred to as events) provided notice of happenings, of any such eventuality is given by
either party to the other within 21 days from the date of occurrence thereof, neither party
shall by reason of such event be entitled to terminate this contract nor shall either party
have any such claim for damages against the other in respect of such non-performance
and work under the contract shall be resumed as soon as practicable after such event may
come to an end or cease to exist, and the decision of the BSNL as to whether the work
have been so resumed or not shall be final and conclusive, provided further that if the
performance, in whole or part of any obligation under this contract is prevented or delayed
by reason of any such event for a period exceeding 60 days either party may, at his option
terminate the contract.
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ARBITRATION:

In the event of any question, dispute or difference arising under this agreement or in
connection there-with except as to matter the decision of which is specifically provided
under this agreement, the same shall be referred to sole arbitration of the Chief General
Manager, Karnataka Circle, Bangalore-08. or in case his designation is changed or his office
is abolished then in such case to the sole arbitration of the officer for the time being
entrusted whither in addition to the functions of the Chief General Manager, Karnataka
Circle, Bangalore-08,. or by whatever designation such officer may be called (hereinafter
referred to as the said officer) and if the Chief General Manager, Karnataka Circle,
Bangalore-08 or the said officer is unable or unwilling to act as such to the sole arbitration
or some other person appointed by the Chief General Manager, or said officer. The
agreement to appoint an arbitrator will be in accordance with the Arbitration and
Conciliation Act, 1996. There will be no objection to any such appointment that the
arbitrator is Government Servant or that he has to deal with the matter to which the
agreement relates or that in the course of his duties as Government Servant he has
expressed views on all or any of the matter under dispute. The award of the arbitrator shall
be final and binding on the parties. In the event of such arbitrator to whom the matter is
originally referred, being transferred or vacating his office or being unable to act for any
reasons whatsoever such Chief General Manager or the said officer shall appoint another
person to act as arbitrator in accordance with terms of the agreement and the person so
appointed shall be entitled to proceed from the stage at which it was left out by his
predecessors.

The arbitrator may from time to time the consent of parties the time for making and
publishing the award, Subject to aforesaid Indian Arbitration and Conciliation Act 1996 and
the Rules made there under, any modification thereof for the time being in force shall be
deemed to apply to the arbitration proceeding under this clause.

The venue of the arbitration proceeding shall be the Office of the Chief General Manager,
Karnataka Circle, Bangalore-08 or such other places as the arbitrator may decide. The
following procedure shall be followed:

In case parties are unable to reach a settlement by themselves, the dispute should be
submitted or arbitration in accordance with contract agreement.

There should not be a joint submission with the contractor to the sole Arbitrator

Each party should submit its own claim severally and may oppose the claim put forward by
the other party.

The onus of establishing his claims will be lift to the contractor.

Once a claim has been included in the submission by the contractor, a reiteration or
modification thereof will be opposed.

The “points of defence” will be based on actual conditions of the contract.

Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator as
these are not contractual.

The question whether these conditions are equitable shall not receive any consideration in
the preparation of “points of defence”.

If the contractor includes such claims in his submission, the fact that they are not
contractual will be prominently placed before the Arbitrator.

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute.
SET OFF:

Any sum of money due payable to the contractor (including security deposit refundable to
him) under this contract may be appropriated by the BSNL or the Govt. or any other
person or persons contracting through the Govt. of India and set off the same against any
claim of the BSNL or Govt. or such other person or persons for payment of a sum of money
arising out of this contract made by the Contractor with BSNL or Govt. or such other
person contracting through Govt. of India.
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SECTION VI
SPECIAL CONDITIONS OF CONTRACT

GENERAL:

The work shall be accepted only after Acceptance Testing carried out by DoT/DTS team,
designated by the BSNL, as per prescribed schedule and work/ material passing the test
successfully.

The BSNL reserves the right to disqualify such bidders who have a record of not meeting
contractual obligations against earlier contracts entered into with the BSNL.

The BSNL reserves the right to black list a bidder for a suitable period in case he fails to
honour his bid without sufficient grounds.

The BSNL reserves the rights to counter offer price(s) against price(s) quoted by any
bidder.

Any clarification issued by BSNL, in response to query by prospective bidders shall form an
integral part of bid document and it may amount to amendment of relevant clauses of the
bid documents.

Tender will be evaluated as a single package of all the items given in the price schedule.

All work to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of by Divisional Engineer or Site Engineer in-charge
of work site who shall be entitled to direct at what point or points and what manner they
commenced to be commenced, and from time to time carried on.

The work in each section may be split up between two or more contractor or accept any
tender in part and not entirely if considered expedient by the GMT_Hubli,.

If the contractor shall desire an extension of time for completion of the work on the
grounds of unavoidable hindrance in execution of work or on any other ground he shall
apply in writing to the Asst .General Manager(NW Plg-Tx) within 3 days of the
date of hindrance on account of which he desires such extension as aforesaid. In this
regard the decision of GMTD Hubli shall be final.

If at any time after the commencement of the work, the BSNL may feel that execution of
whole or part of work, as specified in the Tender is not required to be carried out, then the
BSNL shall give notice in writing of the fact to the contractor who shall have no claim to
any payment of compensation whatsoever on account of any profit or advantage which he
might have derived in consequence of the full amount of the work not having been carried
out neither shall he have any claim for compensation by reason of any alterations having
been made in the original specifications, drawings, designs and instructions which shall
involve any curtailment of the work as originally contemplated.

Whenever any claims against the contractor for the payment of a sum of money arises out
of or under the contract, the BSNL shall be entitled to recover such sum by appropriating in
part or whole the security deposit of the contractor, and to sell any Government notes etc.,
forming the whole or part of such security or running/ final bill pending against any
contract with the BSNL. in the event of the security being insufficient or if no security has
been taken from the contractor, then the balance or the total sum recoverable as the case
may be shall be deducted from any sum then due or which at any time there after may
become due to the contractor under this or any other contract with Government. Should
this sum be not sufficient to cover the full amount recoverable the contract or shall pay to
BSNL on demand the balance remaining due.
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1.3.1

No official of Gazetted rank or other Gazetted officer employed in Engineering or
administrative duties in an Engineering BSNL of any other BSNL of the Government of India
is allowed to work as a contractor for a period of two years after his retirement from
Government service without the previous permission of Government of India. This contract
is liable to be cancelled if either the contractor or any of his employees is found at any time
to be such a person who hadn’t obtained the permission of Government of India as
aforesaid before submission of the engagement in the contractor’s service as the case may
be.

In the event of the contractor being, adjusted insolvent or going voluntarily into liquidation
of having received order or other order under insolvency act made against him or in the
case of company, of the passing of any resolution, or making of any order for winding up
whether voluntarily or otherwise, or in the event of of the contractor failing to comply with
any of the conditions herein specified, the (The GMT Hubli ) shall have the power to
terminate the contract without any notice.

Without prejudice to any of the fights or remedies under this contract, if the contractor
dies, the GMT Hubli on behalf of the President can terminate the contract without
compensation to the contractor. However (The GMT Hubli), at his discretion may permit
contractor’s heirs to perform the duties or engagements of the contractor under the
contract, in case of his death. In this regard the decision of (The GMT Hubli), shall be the
final.

In the event of the contractor, winding up his company on account of transfer or merger of
his company with any other, the contractor shall make it one of the terms and stipulations
of the contract for the transfer of his properties and business, that such other person or
company, shall continue to perform the duties or engagement of the contractor under this
contract and be subject to his liabilities there under.

Interpretation of the contract document:

The representative of (The GMT Hubli), and the contractor shall in so far as possible by mutual
consultation, try to decide upon the meaning and intent of the contract document. In-case
of disagreement the matter shall be referred to (The GMT Hubli), whose decision shall be
final. Any change in the contract documents shall be set forth in writing by the
representative of the parties hereto. It shall be the contractor’s responsibility to thoroughly
familiarize all of his supervisory personnel with the contents of all the contract documents.

Notification:

The contractor shall give in writing to the proper person or authority with a copy to the Divisional
Engineer such notification as may be mandatory necessary in connection with the
commencement, suspension, resumption, performance and / or completion of the
contracted work. all notice shall be given sufficiently in advance of the proposed operation
to permit proper co-relation of activities and the contractor shall keep all proper persons or
authorities involved and advised or the progress of operations through out the performance
of the work and/ or with such other information and / or supporting figure and data as may
from time to time as directed or required.

Shut down on account of weather conditions:
The contractor shall not be entitled to any compensation whatsoever by reason of suspension of

the whole or any part of the work made necessary by the Government or deemed
advisable on account of bad weather condition or other Force majeure conditions.
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2. STORES SUPPLIED BY THE BSNL:

2.1 At no point of time the contractor shall be issued stores of value more than the contractor’s
material security as per number 5(i) of section III. If at all the work requires more amount
of materials to issued to the contractor, then the security shall suitably be revised before
the issue of the store and the contractor will not have any objection to it.

2.2 The contractor shall transport (including loading and unloading) all stores issued to him from
District Telecom Store/where store available , to the site of work at his own cost. The BSNL
shall not pay any transportation charges to the contractor.

2.3 All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL
and shall not be removed from site of the work except for use in the work and shall be at
all times open to inspection by the Representative of (The GMT Hubli). In-case the
material like cable and accessories are taken delivery of by the contractor and stored at the
site office/ store of the contractor such site office/ store will also be treated “as site” for
this purpose. Any such materials remaining unused at time of the abandonment,
completion or determination of the contract shall be returned to the BSNL at a place
informed to him by the BSNL, failing which the cost of the unused material shall be
deducted from the contractor’s material security or any of his pending bills or from any
other security.

2.4 The contractor shall be responsible for the transportation of store, storage and safe custody of all
material supplied to him by the BSNL, which in the contractor’s custody whether, or not
installed in the work. the contractor shall satisfy himself regularly the quantity and quality
of the materials supplied to him and he will be responsible for any subsequent deterioration
and discrepancy (inclusive of theft) in the quantity/ quality of the materials.

2.5 The contractor shall submit a proper account every month of all the materials supplied to him by
the BSNL and those consumed for items of work any discrepancy of difference between the
materials issued to the contractor and those consumed in the work as per the “"BSNL's
calculation” (which shall be final) will be charged to the contractor or deducted from his
bills at 1.5 times of prevailing standard price including freight, handling charges, storage
charges etc.

2.6 The contractor shall ensure that only the required materials are issued to him. Upon completion
of work, the contractor shall return to the Govt. at the later designated store in good
condition, free of charge, any unused materials that were supplied by the BSNL.

3 EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES:

3.1 The contractor shall obtain/ provide at his own cost all easements, permits and license necessary
to do its work except for the following which shall be provided by the Representative of the
(The GMT Hubili) ;

(A) “Right of User” easements and permits.
(B) Railway and Highway crossing permits including bridge.
(C) Canal / stream crossing permits.

3.2  The contractor shall be fully responsible for angling and obtaining all necessary easements,
permits and licences, for moving all construction equipment, tools, supplied materials and
men across Railways and Highways, across public or private road as well as premises of

any public within the right of user and for bearing all costs that may be incurred in respect
of the same.
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3.3

3.4

3.5

3.6

4.1

5.1

7.1

The contractor is to confine his operation to the provided construction “"Right of User” unless it
has made other arrangement with the particular property owners and / or tenants such
other arrangements shall be entirely at the responsibility of the, contractor as to cost and
arrangement as also breach and claim and shall be entitled with a copy to the Divisional
Engineer.

The contractor will not be entitled to extra compensation for hardship and increase in cost by the
cable trench being routed adjacent to or across other pipeline, Highways, Railways,
telephone or poser poles and wires or guy wires, embankments, cliffs, streams or other
obstacles which may physically or otherwise in any manner, restrict or limit the use of the
construction “Right of User”. Some construction and such contingency shall be deemed to
have been providing for in the rates.

At location where the OFC trench is routed across or along railways or roads the contactor shall
without extra cost provide and maintain such detours and road controls as are required by
the railways or government or local agencies having jurisdiction.

If the BSNL is not able to provide above mentioned permits etc. in time then the extension of
time limit should be provided as per EOT clause given in tender document.

OUALITY OF WORK:

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in
respect thereof set forth in the contract documents. Laxity of failure to enforce compliance
with the contract documents by the BSNL and / or its representative shall not manifest a
change or intent of waiver, the intention being that, not withstanding the same, the
contractor shall be and remain responsible for complete and proper compliance with the
contract documents and the specification there in the representative of (The GMT Hubli)
has the firth to prohibit the use of meet and any tools, materials and equipment which in
his opinion do not produce work or performance meet the requirement of the documents.

TAXES AND DUTIES:

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out
of, by virtue of or in connection with and / or incidental to the contract or any of the
obligations of the parties s in terms or the contractor documents and / or in respect of the
works or operations or any part thereof to be performed by the contractor and the
contractor shall indemnify and keep indemnified the BSNL from and against the same or
any default by the contractor in the payment thereof.

PEROTECTION OF LIF AND PROPERTY AND EXITING PACILITIES:

The contactor is fully responsible for taking all possible safety precaution during preparation for
and actual performance of the works and for keeping the construction site in a reasonable
safe condition. The contractor shall protect all life and property from damage or losses
resulting from his construction operations and shall minimize the disturbance and
inconvenience to the public.

If the excavation of trench alters the contours of the ground road and highway crossing in such
locations dangerous to traffic, the contractor shall be at his own cost, take all necessary
precautions to protect public and shall comply with all the BSNL regulation as to placing of warning
boards (Minimum size 3’ x 2'), traffic signals, barricades, flags etc., at such location. If the contractor
does not put the warning signal as per above directions, then a penalty of Rs 500/- per day shall be
levied on the contractor, till the directions are complied by the contractor. The contractor shall take
due precautions to avoid damages to other pipe lines, water mains, sewers, telephones, telegraphs
and power conduits, laid wires poses and guy wires, railways, highways, bridges or other
underground or above ground structure and / or property crossing or adjacent to the cable trench
being excavated.
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7.2

7.3

7.4

7.5

8.1

8.1.1

8.1.2

8.1.3

Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along Railways
Bridges, highways safety precautions while working in public street. The contractor in writing shall
obtain the detailed engineering instructions from the Divisional Engineer of the area.

The contractor shall be solely responsible for location through approved nondestructive means and ensuring
the safety of all existing underground pipeline, electrical cables, and or other structures.

The contractor shall be solely liable for all expense for and in respect of repairs and / or damage occasioned
by injury of or damage to such underground and above structures or other properties and under take
to indemnity the BSNL from and against all actions, cause of actions, damages, claims and demands
what-so-ever, either in law or in equity and all losses and damages and costs (inclusive between
attorney and client), charges and expenses in connection therewith and / or incidental thereto. The
contractor shall take all responsibilities and risk in crossing other pipelines and cables and shall be
responsible for protecting all such existing pipelines, poles, electric lines, sewers, cables or other
facilities from damage by the contractor’s operation in connection with the work. the contractor
without cost of the BSNL shall promptly repair any damage incurred.

The current market value of any commodities lost as a result of any damage to the aforesaid existing
facilities shall be paid by the contractor together with such additional sums necessary to liquidate the
personal of property damages, resulting there from.

LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION :
Obtaining Licence before commencement of work:

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970 and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the work,
and continue to have a valid licence until the completion of work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act1986. Any failure to fulfill this
requirement shall attract the penal provisions of this contract arising out of the resultant non-
execution of work.

The contractor shall have to follow EPF rules if applicable for this contract.
Contractors Labour Regulation:
Working Hours

8.1.3.1 Normally working hours of an employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over
more than 12 hours on day or for more than 48 hours in any week he shall be paid over
time for the extra hours put in by him.

8.1.3.2 When a worker is made to work for more than 9 hours on any day or for more
than 48 hours in any week he shall be paid time for the extra hours put in by
him.

8.1.3.3  Every worker shall be given a weekly holiday on a Sunday, in accordance with
the provisions of Minimum Wages (Central) Rules 1960, governed y the Minimum
Wages Act or not.

8.1.3.4 Where the minimum wages prescribed by the Government, under the Minimum
Wages Act, are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages, at the rate applicable to the next preceding
day, provided he has worked under the same contractor for a continuous period
of not less than 6 days.

NO:PLG/Tend/OFC/9-133/09-10 36 Signature of Tenderer



8.1.3.5 Where a contractor is permitted by the Engineer-in-Charge to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him for
the whole day, on one of the five days, immediately before of after the normal
weekly holiday, and pay wages to such worker for the work performed on the
normal weekly holiday at the overtime rate.

7.2.2 Display of Notice Regarding wages Etc.

The contractor shall, before he commences his work on contract, display and
correctly maintain and continue to display and correctly maintain, in a clear and
legible condition in conspicuous places on the work, notices in English and in
local Indian languages spoken by the majority of the workers, giving the
minimum rates of the wages fixed under Minimum Wages Act the actual wages
being paid the hours of work for which such wage are earned, wages periods,
dates of payments of wages and other relevant information

7.2.3 Payment of Wages.
7.2.3.1 The contractor shall fix wage periods in respect of which wages shall by payable
7.2.3.2 No wage period shall exceed one month

7.2.3.3 The wages of every person employed as contract labour in an establishment or
by a contractor, where less than one thousand such persons are employed, shall
be paid before the expiry of seventh day and in other cases before the expiry of
tenth day after the last day of the wage period in respect of which the wages are
payable.

7.2.3.4 Where the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the second
working day from the date on which his employment is terminated.

7.2.3.5 All payment of wages shall be made on a working day at the work premises and
during the working time and on a date notified in advance and in case the work
is completed before the expiry of the wage period, final payment shall be made
within 48 hours of the last working day.

7.2.3.6 Wages due to every worker shall be paid to him direct or to another person
authorized by him in this behalf.

7.2.3.7 All wages shall be paid in current coin or currency or in both.

7.2.3.8 Wages shall be paid without any deductions of any kind except those specified
by the Central government by general or special order in this behalf or
permissible under the payment of Wages Act 1956.

7.2.3.9 A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor
to the Engineer-in-Change under acknowledgement.

7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in
presence of the site Engineer or any other authorized representative of the
Engineer-in-Charge who will be required to be president at the place and time
of the disbursement of wages by the contractor to workman.
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7.2.3.11 The contractor shall obtain from the site Engineer or any other authorized
representative of the Engineer-in-Charge, as the case may be, a certificate under
his signature at the end of the entries in the “Register of Wages” of the “Wage-
cum-Muster Roll”, as the case may be, in the following form.

“Certified that the amount shown in the column no............... has been paid to the workman
concerned in my presence on ..................... at e
7.2.4 Fines and deductions which may be made from wages

7.2.4.1 The wages of worker shall be paid to him without any deduction of any kind except
the following :-

(a) Fines

(b) Deduction for absence from duty i.e. from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall
be in proportion to the period for which he was absent.

(©) Deductions for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deductions which he is
required to account, where such damage or loss id directly attributable to his
neglect or default.

(d) Deduction for recovery of advances of advances or for adjustment of
overpayment of wages, advances granted shall be entered in a register.

(e) Any other deduction, which the Central Government may from time to time,
allow.

7.2.4.2 No fine should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Labour Commissioner.

7.2.4.3 No fine shall be imposed on a worker and no deduction for damage or loss shall
be made from his wages until the worker has been given an opportunity of
showing cause against such fines or deductions.

7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.
7.2.5 Labour recorders

7.2.5.1 The contractor shall maintain a Register of Persons Employed on work on
contract in Form XIII of the Contract labour (R & A) Central Rules 1971.

7.2.5.2 the contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R & A)
Rules 1971.

7.2.5.3 The contractor shall maintain Wage Register in respect of all workman

employed by him on the work under contract in Form XVII of the CL (R & A)
Rules 1971.
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7.2.5.4

7.2.5.5

7.2.5.6

7.2.5.7

7.2.5.8

7.2,6

7.2.6.1

7.2.6.2

7.2.6.3

7.2.6.4

7.2.6.5

7.2.6.6

Register of accidents - The contractor shall maintain a register of accidents in
such form as may be convenient at the work place but the same shall include the
following particulars:

(a) Full Particulars of the labourers who met with accident.
(b) Rate of wages.

(©) Sex

(d) Age

(e) Nature of accident and cause of accident.

) Time and date of accident

(9) Date and time when admitted in hospital
(h) Date of discharge from the hospital

0] Period of treatment and result of treatment

) Percentage of loss of earning capacity and disability as assessed by
Medical officer

(k) Claim required to the paid under Workman'’s Compensation Act.

Q) Date of Payment of compensation

(m) Amount paid with details of the person to whom the same was paid
(n) Authority by whom the compensation was assessed
(0) Remarks.

The contractor shall maintain a Register of Fines in the Form XII of the CL (R
& A) Rules 1971 The contractor shall display in a good condition and in a
conspicuous place of work the approved list of acts and omission for which fines
can be imposed.

The contractor shall maintain a Register of deductions for damage or loss
in form XX of the CL (R & A) Rules 1971.

The contract shall maintain a Register of Advances in form XXIII of the CL (R &
A) Rules 1971.

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R
& A) Rules 1971.

Attendance card-cum wage slip

The contractor shall issue an attendance card cum wage slip to each workman
employed by him.

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest
interval, before the actually starts work.

The card shall remain tin possession of the worker during the wage period under
reference.

The contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period
under reference.

The contractor shall obtain the signature or thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with him.
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7.2.7

7.2.8

7.2.9

7.3

7.4

7.5

7.6

7.7

Employment Card
The contractor shall issue an Employment Card in the Form XIV of CL

(R&A) Central Rules 1971 to each worker within three days of the
employment of the worker.

Service certificate

On termination of employment for any reason whatsoever the contractor shall
issue to the workman whose services have been terminated, a Service Certificate
in the Form XV of the CL (R&A) Central Rules 1971.

Preservation of labour records

The labour records and records of fines and deductions shall be preserved in
original for a period of three years from the date of last entries made in them and
shall be made available for inspection by the Engineer-in-Charge of Labour Officer
or any other officers authorized by the Ministry of Communication in this behalf.

Power of labour officer to make investigations or enquiry

The labour Officer or any person authorized by the Central Government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor in regard
to such provision.

Report of Investigating officer and action thereon

he labour officer or other persons authorized as aforesaid shall submit a report of
result of which the default has been committed with a note that necessary deductions
from the contractor’s bill be made and the wages and other dues be paid to the
laborers concerned. The Engineer in-charge shall arrange payments to the labour
concerned within 45 days from the receipt of the report from the Labour Officer or the
authorized officer as the case may be.

Inspection of Books And Slips

The Contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or
to the Labour Officer or any other person, authorized by the Central Government on his
behalf.

Submission of Returns

The contractor shall submit periodical returns as may be specified from time to time.
Amendments

The Central Government may from time to the application/interpretation or effect of
those regulations and on any question as to the application / interpretation or effect of
those regulations.
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8.0
8.1

9.2

9.3

10.

INSURANCE:

Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense,
take and keep comprehensive insurance including third party risk for the plant, machinery, men,
materials etc. brought to the site and for all the work during the execution. The contractor shall
also take out workmen’s compensations. insurance as required by law under take to identify and
keep indemnify the Government from and against all manner of claims and demands and losses
and damages and cost [ including between attorney and client ] charges and expenses that may
arise in regard the same or that the government may suffer or incur with respect to end / or
incidental to the same. The contractor shall have to furnish originals and / or attested copies as
required by the BSNL of the policies of insurance taken within 15 [fifteen] days being called upon
to do so together with all premium receipts and other papers related there to which the BSNL
may require.

COMPLIANCE WITH LAWS AND REGULATION:

During the performance of the works the contractor shall at his own cost and initiative fully
comply with all applicable laws of the land and with any and all applicable by laws rules,
regulations and orders and any other provisions having the force of law made or promulgated or
deemed to be made or promulgated by the Government, Government agency or BSNL, municipal
boards, Government of other regulatory or Authorized body or persons and shall provide all
certificates of compliance therewith as may be required by such applicable law. By-laws, Rules,
Regulations, orders and / or provisions. The contractor shall assume full responsibility for the
payment of all contributions and pay roll taxes, as to its employees, servants or agents engaged
in the performance of the work specified in the contractor documents. If the contactors shall
require any assignee or subcontractor to sham any portion of the work to be performed
hereunder may be assigned, sub-leased or sub-contracted to comply with provisions of the clause
and in this connection the contactor agrees as to undertake to save and hold the Government
harmless and indemnified from and against any / all penalties, actions, suits, losses and
damages, claims and demands and costs [inclusive between attorney and client] charges and
expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor
or any assignee or sub-contractor to make full and proper compliance with the said by-laws,
Rules, Regulations, Laws and Order and provisions as aforesaid.

The contractor shall comply with all provisions of the ‘payment of wages Act 1936,
minimum wages Act 1948, Employees liability Act 1938, Workmen compensation Act 1923,
Industrial, Disputes Act 1947, Maternity benefit Act 1961 and the Contract Labour
(Regulation and abolition) Act 1970 or the modifications thereof or any other laws relating
thereto and the rules made there under from time to time. The contractor shall indemnify
BSNL, against payments to be made for the observance of the laws aforesaid as applicable.

The tenderer shall abide with provision of EPF & Miscellaneous Provisions Act 1952 & Employees
Provident scheme 1952 in respect of labours/ employees engaged by the contractor for
performing the work of BSNL. For this bidder must submit the EPF registration number within one
month of the award of work. The contractor shall have to pay EPF. The bill shall be
released after getting proof of EPF payment.

TOOLS and PLANTS

The contractor shall provide at his own cost all tools, plants appliance, implements, measuring
instruments etc required for proper execution of works. The contractors shall also supply without
charge the requisite number of persons with the means and materials necessary for the purpose
of the setting out work, counting, weighing and assisting the measurements for examination at
any time and from time to time. The contractor shall be responsible to make all arrangements, at
his own cost for dewatering of trenches / ducts and de-gasification of the ducts before carrying
out the work. The contractor shall also be responsible the make arrangements, at his own cost,
for water required for carrying of the works at sites including curing of CC/RCC works. Failing his
so during the same may be provided by the Engineer-in-charge at the expense of the contractor
and the expenses shall be deducted from any money due to the contractor under this contract or
otherwise.
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vii]

viii]

1.3

1.2.1

1.2.2

SECTION VII
SCOPE OF WORK AND JURISDICTION OF CONTRACT
SCOPE OF WORK

The Optical Fibre Cable is laid through HDPE Pipes buried at a nominal depth of 165
cms. The steps involved in OF cable construction are as under:

Excavation of trench upto a nominal depth of 165 cms, according to Construction
specification along national/State Highways/ other roads and also in city limits as
mentioned in the notice inviting tender.

Laying of HDPE pipes/coils coupled by DPE sockets in excavated trenches, on bridges
and converters, drawing of 6 mm Polypropylene para pro rope [pp rope] through the
HDPE pipes/coils as per Construction Specifications and sealing of HDPE pipe ends at
every manhole by HDPE end caps of suitable size.

Providing of mechanical protection by RCC pipes/GI pipes and/or
concreting/chambering according to construction specifications, wherever required.
Fixing of GI pipes/through with clamps at culverts/bridges and / or chambering or
concreting of GI pipes/troughs, wherever necessary.

Back filing and dressing of the excavated trenches according to construction
specification.

Opening of manholes [ of size 3 meters X 1 meters X 1.8 meters X 1.65 meters
depth], replacing existing 6mm PP rope by 8mm PP rope from [from manhole to
manhole] for ensuring smooth passage for pulling the cable. Pulling of Optical Fibre
Cable with proper tools and accessories as per construction specification Sealing of
both ends of the manholes by hard rubber bush of suitable size to avoid entry of
rodents into the HDPE pies, putting splits HDPE pipes and split RCC pipes with proper
fixtures over cable in the manhole to protect the bare cable in the pulling manhole.
Back filling and dressing of manholes.

Digging of pit of size 2 meter X 2 meter X 1.8 meter [depth] for construction of
jointing chamber at approximately every two kilometers of internal size 1.5 meter X 1.5
meter x 1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of
internal diameter of 1.2 meter filling of jointing chamber with clean sand, placing either
pre-cast RCC cover or stone of suitable size on jointing chamber to protect the joint
and back filling of jointing chamber with excavated soil.

Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to
a depth of 60 cms, fixing of route indicator/ joint indicator, concreting and back filling
of pits. Painting of the route indicators with yellow colour and joint indicator by red
colour and sign writing denoting route/joint indicator number, as per construction
specifications.

Documentation.

ALLIED ACTIVITIES:

Transportation Of Materials: The materials required for executing the work entrusted to
the contractors against a work order shall be made available at Districts Stores Depot
at Amargol Hubli. In some cases the materials may be available at sub-divisional store
godown. The contractor shall be responsible for transporting the materials, to be
supplied by the BSNL or otherwise to execute the work under the contract, to site at
his/their own cost. The costs of transportation are submitted in the standard Schedule
rates and therefore no separate charges are payable on this account.

Disposal Of Empty Cable Drums: The contractor shall be responsible to dispose of the
empty cable drums after laying of the cable. The cost of various sizes of empty cable
drums recoverable from the contractor has been fixed taking into account the
prevailing market rates as mentioned in the documents.
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1.2.2.1 It shall be obligatory on part of the contractor to dispose of the empty cable drums at
his/their level and the amount fixed for various empty cable drums shall be recovered
from the bill for the work for which the drum(s) was/were issued or from any other
amount due to the a contractor or the Security Deposit.

1.2.2.2 The Contractor shall not be allowed to dump the empty cable drums in Govt / Public
place which may cause inconvenience to the BSNL/public. If the contractor does not
dispose of the empty cable drums within 3 days of becoming empty, the BSBL shall be
at liberty to dispose of the drums in any manner deemed fit and also recover the
amount fixed in the contract from the bill/security deposit/ any other amount due to
the contractor.

1.2.3 Supply of Materials: There are some materials required to be supplied by the
contractor for execution of works under this contact like Bricks, Cement, Wire Mesh
and Steel for protection, etc. besides using other consumables which do/ don’t become
the part of the asset. The contractor shall ensure that the materials supplied are of
best quality and workmanship and shall be strictly in accordance with the specification.

2. COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting
Tenders which has been worked out based on standard scheduled rates mentioned in
this tender document. The actual value of work may vary based on the actual
requirement but generally being limited to +/- 25% of the indicated value.
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SECTION-VIII

DECLARATION Regarding Black Listin Debarring from taking part in Govt.

tenders by BSNL
(This annexure shall be signed with Seal by the bidder invariably)

I/We:-
Proprietor/ Partner/ Director(s) of M/s .......cccccvveveeinnenn.

Hereby declare that the firm/ company namely M/s ..o
.................... has not been blacklisted or debarred in the past by DOT/BSNL/ or any other Government /
Semi government organization from taking part in the Govt. tenders

* was blacklisted or debarred by DOT/BSNL / Govt. Deptt /PSU from taking part in Govern tenders for
a period of ............ years W.e.fo...coocoviieiiienins The period is over on ..................... & now the firm /
company is entitled to take part in the Govt. Tenders.

In case the above information is found false I/we are fully aware that the tender / contract will
be rejected / cancelled by the General Manager Telecom Hubli & EMD /SD shall stand forfeited.

In addition to above, G.M.Telecom Hubli will not be responsible to pay the bills for any
completed/ partially completed works.

Place Signature

Seal of the firm

Capacity in which is signed
Date Name Address of the firm:
(Strike out which is not applicable)
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Section- IX (A)
DECLARATION
(This annexure shall be signed with Seal by the bidder invariably)

Proforma for declaration by tenderer regarding no relative in BSNL

PP SR HERE BY CERTIFY THAT NONE OF MY RELATIVE(S) AS
DEFINED IN THE TENDER DOCUMENT IS / ARE EMPLOYED IN BSNL UNIT AS PER DETAILS GIVEN IN TENDER DOCUMENTS. IN
CASE AT ANY STAGE IT IS FOUND THAT THE INFORMATION GIVEN BY ME IS FALSE / INCORRECT, BSNL SHALL HAVE THE

ABSOLUTE RIGHT TO TAKE ANY ACTION AS DEEMED FIT / WITHOUT ANY PRIOR INTIMATION TO ME.

Date : Signature & Seal of the tenderer.

Place:

NN NN N N N N N N N N N N N N N N N N N 0N N N 0N 0N N 0N N 0N 0N 0N N 0N 0N N N N N N N N N N N N N N N N NN NN N NN N N N NN N
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SECTION - IX (B)

MATERTIAL SECURITY BOND FORM

Whereas.... S e e ennn(R@reinafter  called ‘the Contractor” )
has been awar‘ded ‘rhe com‘r'acf of cable construction work, as per tender
NO....oir st sss s ssssnes . KNOW ALL MEN by these
Presents that WE ., Of s, DAVING OUP

registered office af ...

. (hereinafter called the “the contractor” ) are

bound UNtO ...oooveeveeie. (heremaffer‘ called "the BSNL") in the sum of
e for' whlch paymem‘ will and truly to be made of the said BSNL,

The Bank bmds n‘self n‘s successors and assigns by these presents.

THE CONDITIONS of the obligation are:

1. If the Contractor is unable to keep stores issued to him, properly, i.e the store
provided to the contractor, by the BSNL are damaged or

2. The stores issued to the contractor by the BSNL are stolen or

3. The Contractor is not able fo provide proper account of the stores issued to
him/her/them by the BSNL.

We undertake to pay to the BSNL up to the above amount upon receipt of its first
written demand without the BSNL having to substantiate its demand, provided that in its
demand, the BSNL will note that the amount claimed by it is due to it owing to the
occurrence of one or two or all of three conditions specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including One hundred and eighty(180)
days after the Period Contract validity, and any demand in respect thereof should reach
the Bank not later than the above date.

Signature of the Bank
Signature of the Witness

Name of Witness

Address of Withess
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SECTION-X

AGREEMENT
The successful tender shall have to execute the following agreement;
This agreement made on this day of (month)
(Year) between M/s

herein after called “The Contractor”
(Which expression shall unless excluded by of repugnant to the context, include its successors, heir,
executors, administrative representative and assignee) of the one part & the Bharat Sancher Nigam
Limited of here in after referred to as the BSNL of other part.

Where as the contractor has offered to enter into contractor with the said BSNL Hubli for the
execution of work of trenching & pipe laying, OF cable pulling, OF cable Slicing and termination,
Preparation of joint chambers, fixing, painting and sing writing of route/ joint indicators and other
associated works in (the Hubli SSA AGM(NW PIg-Tx) jurisdiction) on the terms and conditions herein
contained and the rates approved by the GMT Hubli (copy of Rates annexed) have been duly accepted
and where as the necessary security deposits have been furnished in accordance with the provisions of
the tender document and whereas no interest will be claimed on the security deposits.

Now these present witness and it is hereby agreed and declared by and between the parties to
these presents as follows.

1) The contractor shall, during the period of this contract that is to say
11(0] 1 1 R 0 or completion of work for
Rs (in  words) whichever

is earlier or until this  contract shall be determined by such notice as is hereinafter mentioned, safely
carryout, by means of labours employed at his own expenses and by means of tools, implements and
equipment etc. to be supplied by him to his labour at his own expenses, all trenching , pipe laying, cable
pulling, cable splicing, joint chamber preparation, fixing, painting and sing writing of route indicators and
other associated works as described in tender documents (annexed to the agreement), when the BSNL of
(the Hubli SSA AGM PIg) or any other persons authorized by (the GMT Hubli) in that behalf require. It is
understood by the contractor that the quantity of work mentioned on the schedule is likely to change as
per actual requirements as demanded by exigencies of service

2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent,
approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders
as may be found requisite to be given during execution of the work shall be deemed and taken to be and
integral part of the contract and shall also be deemed to be included in the expression “The Contract”
wherever herein used.

3) The contractor shall also supply the requisite number of workmen with means & materials
as well as tools, appliances, implements, vehicles for transportation, cartage etc. requited
for the proper execution of work within the time prescribed in the work orders.

4) The contactor hereby declares that nobody connected with or in the employment of the BSNL
/MTNL/DTS is not / shall not be ever be admitted as partner in the contract.

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction
practices, safety precautions etc. Stipulated in the tender document including any
correspondence between the contractor and the BSNL having bearing on execution of work
and payments of work to be done under the contractor.

6) All the terms and conditions of the NIT NO:PLG/Tend/OFC/9-133/09-10/1 dated 06.10.2009 shall

form the part of this agreement.
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In witness whereof the parties presents have into set their respective hands and seals the
day
and year in

Above written :

Signed sealed & Delivered by
the above named Contractor in
the presence of

Witness :

Signed & Delivered on behalf
Of the BSNL by the

Witness :
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SECTION XI
LETTER OF AUTHORISATION FOR ATTENDING BID OPENING

Tender
Number

Subject: Authorisation for attending bid opening on (date) in

following persons are hereby authorized to attend the bid opening for the tender mentioned above on
behalf of
(Bidder) in other of preference given below.

Order of Preference Name Specimen Signatures

I

II

Alternate
Representative

Signatures of bidder
or
Officer authorized to sign the bid
documents on behalf of the bidder.

No. 1. Maximum of two representatives will be permitted to attend bid opening. In cases
where it is restricted to one, first preference will be allowed. Alternate
representative will be permitted when regular representative are not able to
attend.

2. Permission for entry to the hall where bids are opened may be refused in case
authorization as prescribed above is not recovered.
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SECTION: XII

LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG WITH QUALIFYING BID

The tenderer will have to submit the following documents/ deposits with the Technical Bid. Any bid not
accompanying the below mentioned documents/ deposits will be liable to be rejected:

01)

02)

03)
04)
05)
06)

07)

08)
09)
10)
11)

12)

Bid Security in accordance to clause no. 8.

Tender document(s), in original, duty filled in and signed by the tenderer or his authorized
representative along with seal on each page. All corrections and overwriting must be initialed
with date by the tenderer or his authorized representative.

The copy of experience certificate issued by the competent authority.

The registration of the firm. Authenticated copy of partnership deed in cases of partnership firm.
Bid Form, duty filled in, as per section II.

Tender's profile, duly filled in, as per section III of the tender document.

Original “Power of Attorney” in case person other than the tenderer has signed the tender
documents.

Xerox copy of PAN card or attested copy of last financial year income tax returns submitted.
Declaration regarding no relative in BSNL.

EPF registration Number to be submitted within one month of award of work

Declaration to the effect that the tenderer has not been blacklisted.

Service Tax Registration Certificate.
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BHARAT SANCHAR NIGAM LIMITED

APPLICATION FOR EXTENSION OF TIME
(To be filled in by the contractor)

PART-A

1. Name of the Contractor
2. Agreement NO.
3. Work Order No.
4, Date of Commencement of work
5. Date of Completion of work
6.. Period of which E.O.T have been given earlier
. Whether E.O.T was
SI.No Extension No Letter No and Period .Of granted with L.D or
date extension .
without L.D
1 First
2 Second
7. Total extension previously given
(Copies of previous letters of grant of
E.O.T(s) shall be enclosed)
8. Period for which extension is applied for
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9. Hindrance on account of which extension is applied for, with details:

Period for
Period which Overlapping
Date of for extension period if Net
SIN | Nature of o . . extension | Remarks
o hindrance occurrence | which it | required for any, with applied if any
of hindrance | is likely this reference to
. . for
to last particular item
hindrance
1
2
3
4
10. Submitted to (Engineer-in-charge

through Site Engineer)

Signature of the contractor

Date

For office use only

Date of receipt

Inward serial number

Signature of receiving
official with date

The scrutiny of details submitted by the contractor has been done and the report is mentioned

hereunder.
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Form No.BSNL/UGCC-010

PART-B (Page-1)

APPLICATION FOR THE EXTENSION OF TIME
(To be filled in by the Engineer In Charge of the work)

1. Date of receipt of application for extension of time
2. Name of the Contractor
3. Work order No.
4, Estimated amount of work ordered against the W.O
5. Date of commencement of Work
6. Date of completion of work
7. Period for which extension is applied for
8. Hindrance on account of which extension is applied for with details:
S.No | Nature of Date of Period for Period for Overlapping Net Extension
Hindrance | occurrence of | which it is which period if any extension | recommen
hindrance likely to last | extension is with reference | applied ded
required for to the item for

this particular
hindrance

9. Submitted to competent authority for consideration.

Signature of the site Engineer
Date
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Form No. BSNL/UGCC/011
PART-B(Page-2)
BHARAT SANCHAR NIGAM LIMITED
OFFICE OF THEG M T BSNL HUBLI
HINDERENCE REGISTER

(FRONT PAGE)

| S.No | |

Name of the Exchange

2. Name of the work

3. Name of the contractor

4, Agreement No.

5. Work Order No. & Date

6. Date of commencement of work

7. Date of completion of work

8. Actual Date of completion

9. Engineer In-Charge of the work

10. Site Engineer

(FORMET FOR INSIDE PAGES)

S.No | Name of | Date of Date of | Overlapping | Total Signature | Signature | Remarks of
the occurrence | removal | if any hindrance | of Site of officer/contactor
Hindrance | of Engineer | Engineer

hindrance In-
Charge
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BHARAT SANCHAR NIGAM LIMETED
(A GOVT. OF INDIA ENTERPRISES)

O/o General Manager Telecom,

Dharwad Telecom District
Hubli-580 020

Bid Document
(FINANCIAL)
Tender for

Optical Fiber Cable Construction Works for GSM BTS in Dharwad SSA.
(Haveri Revenue District)

NIT No:-PLG/Tender/OFC/9-133/09-10/1 dated:.06.10.2009
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SECTION XIII

STANDARD SCHEDULE OF RATES FOR O.F. CABLE CONSTRUCTION WORKS

Route / Section: As Per NIT

SL No. | Item Code| Description Of Item | |
1 1 OFCT [Schedule rate (See notes) for excavating trenches upto a depth of 165 cms.
And back filling the excavated trenches after laying the PLB/HDPE pipe with
or without protection.
Sec. No Name of Route Rs. Unit
1 Joint near Govt. College to Motebennur BTS site 70.13 Per Meter
2 Joint No. 5 near PLD bank to Byadgi Old Chilli Market BTS site 72.68 Per Meter
3 Joint Near Venktapur Cross to Devihosur BTS site 70.13 Per Meter
4 Additional joint near Gurupur bus stop to Kabbur BTS site 70.13 Per Meter
5 Proposed joint near KM stone to Aremallpur BTS site 70.13 Per Meter
6 Joint near TE Maknur to Maknur BTS site 70.13 Per Meter
7 Duct Manhole near Medleri Cross circle to BTS site at Medleri 70.13
Road. Per Meter
8 Manhole opposite to KM No. 16 to Kadur BTS site. 70.13 Per Meter
9 Hangal T E to BTS site 81.30 Per Meter
10 Joint near Savanur circle to Shiggaon Taluka Office BTS site 70.13 Per Meter
11 Joint near Hulgur Circle Opposite KM Stone to Attigeri BTS site. 70.13 Per Meter
Laying of PLB/HDPE Pipes/Coils, coupled with HDPE
2 |2 HDPE [Sockets and drawing 6 mm PP rope 3.42 Per meter
The BSNL will supply PLB/HDPE pipes In size of 5 meters or coils, HDPE sockets, PP rope,
End caps
2.1 |2 GIHB |Road/Rail crossing through horizontal boring method and
inserting 65/0 dia G.I pipes and pushing HDPE pipes/coils 500 Per Meter
inside and drawing 6 mm PP rope
The BSNL will supply G.I. Pipes in length of approx 6 M HDPE or PLB pipes/coils and PP rope

2.2

2 GIPT

Laying and fixing of 65mm/40 mm G.I Pipes in trenches
with PLB/HDPE pipes/coils inside and drawing PP rope

11.97

Per Meter

The BSNL will supply G.I. Pipes in length of approx 6 M HDPE pipes/coils and PP rope

Cast RCC Slabs

2.3 |2GIBC |Laying and fixing of 65 mm/40 mm G.I .Pipes/G.I Trough 17.47 Per Meter
on Bridges & Culverts with PLB/HDPE pipes/coils inside
and drawing PP Rope

The BSNL will supply G.I. Troughs/GI Pipes in length of approx 6 M, clamps,
HDPE Pipes/coils and PP Rope

2.4 |2RCCT |Laying full round RCC Pipes in trenches with PLB/HDPE 14.15 Per meter
Pipes/Coils inside and drawing PP Rope
Placing Half Round RCC Pipes/Store/Slabs/Pre 8.41 Per meter

The BSNL will supply full round RCC pipe in lengths of 2M with collars, H
Material required for sealing the couplings of RCC Pipes will arranged by the contractor.

DPE Pipe/coils, PP Rope,

2.5

2 PCCT

Providing RCC protection at site to |RCC 1:2:4 at site

1900

Cu/Meter

Weld mesh 50mm
X 100 mm ,12 SWG
based on Market
rate

HDPE or GI pipes reinforced by
Weld mesh & drawing of PP Rope

45

PerSq Mtr
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Opening of manholes, replacing 6mm PP rope by 8 mm 4 Per Mtr
PP Rope, Puling of OF cable, Sealing of PLB/HDPE pipes
by Rubber Bushes in Manholes, proving PLB/HDPE RCC
split

pipes in Manhole/Back filling of Manholes

The BSNL will supply OF Cable, 8MM PP Rope, Rubber Bush, Split RCC/HDPE or PLB
pipes, Clamps. All other materials required for the work shall be arranged by the
contractor.

3 |30FCP

The BSNL will supply Jointing Kit only.
All other material required for the work shall be arranged by the contractor.

Digging of pits of size 2M X 2M X1.8 M for jointing

chamber, construction of brick 2000 Per

4 |5ICBR |chamber of internal size 1.5M X1.5 MX1.2M, filling of
brick chamber with clean sand Jointing
Supply and placing of PRE-Cast RCC slabs on brick Chamber

chamber, and back filling of jointing pit.

All other material required for the work shall be arranged by the contractor.

4.1 |5]CPC |Digging of pits for jointing chamber, Fixing of Pre Cast
RCC chamber filling of RCC chamber with clean sand,
palcing of Pre Cast RCC slabs on RCC Chamber, and
backfilling of jointing pit

If Pre cost RCC Ring (1mDia 5 cm thick 25 cm

Width ) X 2 Nos and RCC Cover ( 1.10M Dia in two Per Jointing
halves) supply by contractor 1700 Chamber
If Pre cost RCC Ring & Cover supply by BSNL Pre
cost RCC Ring (1mDia 5 cm thick 25 cm Width ) X 2 Per Jointing
Nos and RCC Cover ( 1.10M Dia in two halves 400 Chamber

5 |6 ORJF |Digging of pit 1 meter towards jungle side on each 216.77 Per
manhole/ Joint chambers for fixing of route/ Joint Indicator

indicators fixing and concreting of routes/ Joint indicator
Painting and sign writing of route/joint indicators.

The The BSNL will supply route/joint indicators
only. All Other materials required for the work
shall be arranged by the contractor

6 8Empty |Cost of Recovery of Empty Cable drums {6/12/24 F} 200 Per Drum
Drum

Note :-The rates in the financial bid should be quoted only for item code 10FCT. Other rates
shall remain fixed.
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Section XIV
Financial Bid

To,

The Asst.General Manager(NW Planning-Tx)

O/o General Manager Telecom, BSNL, Hubli-580 020
Subject: Our Financial Bid for Tender NO:PLG/Tend/OFC/9-133/09-10/1 dated 06.10.2009
REf . e

Dear Sir,

Having examined the tender documents, terms and conditions stipulated therein, specifications of
work etc. we the under signed offer to execute the Cable Construction Works in conformity with the said
specifications and conditions of contract at the percentage (Below / at par / above) on standard schedule
rates quoted as under:

Tender NO:-

Schedule
Rate
Name of the through
Sl.No Section & Route trenching BELOW AT PAR ABOVE
per Meter
in Rs
In Figures In Words In Figures .........c........
................... % %
1 Joint near Govt. College 70.13 InWords | e In Words
to Motebennur BTS site ] e | e | v
...................................................... Percent
....percent
In Figures In Words In Figures ...................
................... % %
Joint No. 5 near PLD InWords | s In Words
2 bank to Byadgl Old Chl”l 72.68 ......................................................................
Market BTS s|te ..................................................................
...................................................... Percent
....percent
In Figures In Figures .......ccccceeeee
................... % In Words %
Joint Near Venktapur InWords | .. In Words
3 Cross to DEVIhOSUF BTS 7013 ......................................................................
Site .........................................................................................
................................................... Percent
....percent
In Figures In Figures .......cccceeeee
................... % In Words %
Additional joint near InWords | .. In Words
4 Gurupur bus StOp to 70.13 ......................................................................
Kabbur BTS site = | | s | i 0 | s
................................................... Percent
....percent
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In Figures In Words In Figures .......cccceeeea
proposed joint near KM | | o % | e %
5 stone to Aremallpur BTS 70.13 InWords | s In Words
site ----------------------------------------------------------------------
...................................................... Percent
....percent
In Figures In Words In Figures .......ccccceeeea
................... % %
6 Joint near TE Maknur to 70.13 InWords | o, In Words
Maknur BTS site ERE O RO REROUP ISR
...................................................... Percent
....percent
In Figures In Words In Figures .........c........
Duct Manholenear | | e % | e %
7 Medleri Cross circle to 70.13 InWords | s In Words
BTS site at Medleri N R O
Road. | | e,
...................................................... Percent
....percent
In Figures In Words In Figures .......ccccceeee
Manhole opposite to KM | | e % | e %
s No. 16 to Kadur BTS 70.13 InWords | s In Words
ste. | T e | = |
...................................................... Percent
....percent
In Figures In Words In Figures .........c........
................... % %
9 Hangal T E to BTS site 81.30 InWords | s In Words
...................................................... Percent
....percent
In Figures In Words In Figures .......ccccceeeee
Jointnear Savanur | | e % | e %
10 Gircle to Shiggaon 70.13 InWords | s In Words
Taluka Office BTS Site ......................................................................
...................................................... Percent
....percent
In Figures In Words In Figures .........c........
Joint near Hulgur Girdle | | o % | e %
11 Opposite KM Stone to 70.13 InWords | s In Words
Attigeri BTS site. | | e [
...................................................... Percent
....percent
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Note: The tenderer shall quote rate for intended routes mentioned in this tender. The bidder may quote
rate for more than one route, provided that EMD for other route is submitted. The quoted rate shall be
inclusive of all taxes (viz. service tax), duties, levies, transportation of material from District Telecom
Store/where store is available etc.

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract.

We agree to abide by this bid for a period of 180 days from the date of opening of financial bid
and it shall remain binding upon us and may be accepted at any time before the expiry of that period.

Date ..../..../2009.

Name of The Tenderer ......cvcvrverimrersmrsmssssnsnnsnssnsnns

Signature of the Tenderer..........cciciiimiineninsnnnn.
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CHECK LIST

Have you enclosed the following documents With your QUALIFYING BID? Please confirm:

SI No. Details of the document Enclosed or not

1. | Bid Security in accordance to clause no. 8.

2. | Cost of the Bid form if down loaded from Internet.

Tender document(s), in original, duty filled in and signed
by tenderer or his authorized representative along with
3. | seal on each page.( All corrections and overwriting must
be initialed with date by the tenderer or his authorized
representative.)

The copy of experience certificate issued by an officer not
below the rank of DGM or equivalent. The tenderer should

4. submit experience for having laid total of 10 kms of
underground Cable..
5 The registration of the firm. Authenticated copy of

partnership deed in cases of partnership firm.

6. | Bid Form, duty filled in, as per section II.

Tender’s profile, duly filled in, as per section III of the

7. tender document.

8 Original “Power of Attorney” in case person other than the
" | tenderer has signed the tender documents.

9 Xerox copy of PAN card or attested copy of last financial

year income tax returns submitted

10.| Declaration regarding no relative in BSNL and Blacklisting

11.| Service Tax Registration Certificate - Copy
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