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PART – I 
 

QUALIFYING BID DOCUMENT 
 
 
 

Tender for Laying  of OF Cable in  
Davangere SSA. 

 
 
 

Tender No. OP-58/Tender/OFC/2009-10   
Dated 03-04-2009. 

 
 
 
 

 
Bharat Sanchar Nigam Limited 

(A Govt of India Enterprises)  
O/o The G.M.Telecom, P B Road Davangere 
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BHARAT SANCHAR NIGAM LIMITED 
(A Govt. Of India Enterprise) 

OFFICE OF THE GENERAL MANAGER TELECOM, DAVANAGERE 
 

Tender Schedule No: OP-58/Tender/OFC/2009-10  Dated 03-04-2009. 
 

TENDER FOR LAYING  OF CABLE IN DAVANGERE SSA. 
 

Part-I 
 
  
1. Issue to (Name of the Tenderer) 
 _______________________  
_______________________ 
 _______________________ 
 
 
2. Cost of blank tender form Rs. 
 
 
3.  D.D. No./ Rt No.                                                    Date: 
                                                     
 
 
 
                                                                                           Asst. General Manager (OP) 
                                                                                                        Davangere 
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BHARAT SANCHAR NIGAM LIMITED 
(A Govt. Of India Enterprise) 

OFFICE OF THE GENERAL MANAGER TELECOM, DAVANAGERE 
 

NOTICE INVITING TENDER 
 

TENDER FOR LAYING OF OPTICAL FIBRE  CABLE IN DAVANGERE SSA 
 

NIT No : OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009. 
 

Sealed tenders (packing PVC tape/sealing wax) are invited for and on behalf of the BSNL by the General 
Manager Telecom, Davangere from the Eligible enlisted contractors for the works mentioned below :-  

1. Trenching in all types of Soils up to a depth of 1.65 Mtrs. 
2. Laying & Jointing of HDPE/PLB Pipes. 
3. Laying and Jointing of GI Pipes. 
4. Reinstatement of the trench. 
5. Break down maintenance of  OF cable on need basis.   
Name of the work: Laying of  OF Cable in Davangere SSA 
1. Area of contract and Eligible contractors  
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Period of 
tender 

S-1 
Davangere 

(Urban) 400000/- 10000/- 

S-2 
Davangere 

(Rural) 800000/- 20000/- 

S-3 Jagalur  990000/- 24750/- 

S-4 Chitradurga 800000/- 20000/- 

S-5 Challakere 1800000/- 45000/- 

S-6 Hosadurga  1000000/- 25000/- 

S-7 Holalkere 800000/- 20000/- 

S-8 Molakalmur 900000/- 22500/- 

S-9 Hiriyur 
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563/- 

22500/- 

ONE 
YEAR 
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2.  ELIGIBILITY OF CONTRACTORS : 
a. Tenderer should be a registered contractor of P&T /CPWD /MES/RLWYS/KPWD. 
b. The tenderer should have 50 Kms of Cable laying Experience. Certificate issued   
     not below the rank of DGM is to be enclosed.                      
c. The tenderer should have regular establishment, plant, Machinery & Vehicles. 
d. Successful tenderer have to obtain labour license, EPF Nos. as per rules. 
e. Work will be awarded only after getting the above certificates. 
f. Failing to produce these certificates will result in forfeiture of EMD. 
g. Tenderer has got the liberty to quote for one or more or all the 9 sections by paying the  
   EMD for  each section accordingly.  Financial bids for which tenderer is not interested    
   may be scored. 
h. Separate financial BID for each section is available for each physical work area  
    numbered S-1 to S-9. 
i. EMD has to be paid separately for each section .  
j. The financial BID for which EMD has been paid only will be considered for evaluation.    

 
3.  Period of contract :   One year from the date of agreement (Until otherwise specified) or  

completion of work put to tender,  whichever is earlier.  
 

4. Mode of Payment: Tender document could be purchased by paying the cost of bid document in 
cash or DD drawn in favour of BSNL, Accounts Officer  (Cash), Davangere 
SSA, payable at Davangere.  If the document is got downloaded, from 
Internet, Rs.663/-,  the cost of the Tender document is to be paid through a 
DD drawn from any nationalised bank in favour of BSNL, A.O.(Cash), 
payable at Davangere.  The DD should be kept in the cover containing BID 
security along with completed tender documents in the cover containing Bid 
Security along with the completed tender documents. Bid security to be paid 
in the Form of   crossed Demand Draft issued by a scheduled Bank Drawn 
in favour of BSNL, Accounts Officer (Cash), Davangere SSA, payable at 
Davangere. 

 
5. Tender document containing detailed    :     SDE (Plg) O/o GMT  
    description of work and terms and                   Devaraj Urs Layout 
    conditions can be had from                    DAVANGERE - 6 

 
6. Sale of tender documents     :   Between 11:00 hrs to 16:00 hrs     
   (on all working days)                                  from 04.04.2009 to 24.04.2009.               
 
7. Time and last date of submission 
    of Bid up to                    :   13:00 hrs on  25.04.2009. 

 
8. Time & Date of opening of tender       :   at 15:00 hrs on  25.04.2009. 
The sequence of opening of the tender is as follows: 

1. Sealed Bid security cover will be opened first. If the Bid security is correct, then only- 
2. The Sealed cover containing the qualifying Bid will be opened. And if the document in the qualifying 

Bid are correct. then only- 
3. The Sealed cover containing the financial bid will be opened.  And the rates quoted will be recorded.  

 The contractors are required to carryout the works throughout the SSA. 
 As these works are of urgent in nature contractors are to carryout the works immediately after 
getting the intimation from the site Engineer (SDE OFC, DVG/CTL). 
 They are required to carry out works through out the year.  But as and when they are intimated 
about works to be taken up. 

    The tenders will not be accepted or received after the expiry of the time and date as mentioned at 
Sl.No.6 above. The G M Telecom Davangere reserves the right to reject any or all tenders without assigning 
any reason what so ever. 
 

              Asst. General Manager (OP) 
                        For GMT, Davangere - 6 
                       Ph :   08192 – 234123  

Fax : 08192 - 230000
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SECTION – II 

                                
BID FORM 

 
Tender No. OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009. 

 
To 

The G M Telecom, 
Davangere. 

Dear Sir, 
 

Having examined the conditions of contract and specifications including, addenda 
No…………. the receipt of the which is hereby duly acknowledged, we, undersigned, offer to 
execute the work of Trenching and pipe laying…………………………………. In conformity with 
said drawings, conditions of contract and specifications as may be ascertained in accordance with 
the schedule of prices attached herewith and made part of this Bid. 
 

We undertake, if our Bid is accepted, we will execute the work in accordance with 
specifications, time limits & terms and conditions stipulated in the tender document. 
 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the 
contract. 
 

We agree to abide by this Bid for a period of one year from the date fixed for Bid opening 
(Qualifying, Bid) and it shall remain binding, upon us and may be accepted at any time before the 
expiry of that period. 
 

Until a formal Agreement is prepared and executed this Bid together with your written 
acceptance thereof in your notification of award shall constitute a binding, contract between us. 
 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent 
alteration and replacement. 

 
 

                                     Dated this ………… day of …………….(the year) 
                                                                     Signature of Authorized 

                                                                      Signatory…………………….. 
                                                           In capacity of ………………………… 

 
                       Duly authorized to sign the bid for and on behalf 

                                                                         Of ………………………………. 
Witness ……………………... 
Address……………………… 
Signature………………….. 
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SECTION – III 

 
TENDERER’S PROFILE 

General: 
 

1. Name of the Tenderer/firm………………………………… 
2. Name of the person submitting, the tender whose photograph is affixed 

Sri/Smt……………………………………………….. 
 
(In case of Proprietary/partnership firms, the tender has to be signed by 
proprietor/Partner only, as the case may be) 
 
3. Address of the firm 

…………………………………………………………………………………. 
…………………………………………………………………………………….. 

4. Telegraphic Address……………………………………………………………………… 
5. Tel.No.(With STD Code) (O)…………………….(Fax)………….( R)………. 

 
6. Registration & Incorporation particulars of the firm: 

 
i) Proprietorship. 
ii) Partnership 
iii) Private Limited 
iv) Public Limited 
 
(Please attach attested copies of documents of registration/incorporation of your firm 
with the competent authority as required by business law) 
 
7. Name of the  

Proprietor/Partners/Directors….…………………………………………………… 
…………………………………………………………………………………………. 

 
     8.Tenderers Enlistment Certificate details 

a. Category                           …………………………………………….. 
b. Number                             ……………………………………………. 
c. Issuing Telecom Circle        ………………………………………….. 
d. Valid up to                        …………………………………………….. 

 
(As attested copy of the Enlistment Certificate may please be enclosed ) 
 
09. Tenderer’s bank, its address and his current account   number…………………… 

   10.Permanent Account Number, Income Tax       
        circle ………………………………………………………………………………………. 

 
(Please attach a copy of last Income Tax return) 
 

       11. Infrastructural capabilities: 
      a. Capacity of trenching per day (InMetres)………………………………………… 

    b. Capacity of pipe laying, per day (in Metres)…………………………………. 
    c. Capacity of engaging mazdoors per day ………………………………………… 
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    d. Particulars of vehicles available with the tenderer: 

 
Type of Vehicle(s)                                                      Registration Number 
 
e. particulars of other machines possessed by the contractor which can help in 

trenching, pipe laying: 
 
12. Details of Technical and Supervisory Staff: 
 
 
 

CERTIFICATE 
 

 
I……………………………………………S/o……………………………………….hereby 
certify that none of my relative(s) as defined in the Tender document is/are employed in 
BSNL unit as per details given in tender document.  In case at any stage, it is found 
that the information given by me is false/incorrect, BSNL shall have the absolute right 
to take any action as deemed fit/without any prior intimation to me. 
 
I/We hereby declare that the information furnished above is true and correct. 
 
Place : 
Date: 
 
               Signature of tenderer/Authorized Signatory………………………… 
 
                      Name of the Tenderer……………………………………………………. 
 
 
                                                                    Seal of the Tenderer 
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SECTION - IV 

INSTRUCTIONS TO BIDDERS 

A. INTRODUCTION : 

1. DEFINITIONS 

BSNL : The Bharat Sanchar Nigam Limited (A Govt. of India Enterprise) 

Corporation : The Corporation means the Bharat Sanchar Nigam Limited any other 
department under the Ministry of Communications, on behalf of the BSNL. All 
references of : 
 
   Chief General Manager 
   General Manager 
   Dy. General Manager 
   Asst. General Manager 
   Divisional Engineer 
   Sub Divisional Engineer 
   Junior Telecom Officer 
   Chief Accounts Officer' 
   Accounts Officer 
   Assistant Accounts Officer 

    
Junior Accounts Officer 

 
Including other officers in the Corporation, whatever designations assigned to them from 

time to time, who may be the in-charge of direction, supervision, testing, acceptance and 
maintenance including their successor(s) in the office appearing in various clauses shall be 
taken to mean the Bharat Sanchar Nigam Limited: under the Ministry of Communications, 
Government of India. 

 
I. The General Manager Telecom, means The General  

Manager Telecom Davangere, and his successors. 
 
1.  The jurisdiction of the General Manager Telecom Davangere means jurisdiction of  
       Chitradurga Telecom Dist. Davangere. 
 

Representative of General Manager Telecom : Representative of the General Manager 
Telecom means officer and staff for the time being in the General Manager Telecom, 
Davangere, deputed by the General Manager Telecom Davangere for inspecting or 
supervising the work or testing etc. 
 
Engineer - In - Charge : The Engineer - In - Charge means the Engineering Officer 
nominated by the BSNL to supervise the work, under the contract. (Minimum Divisional 
Engineer level Officer). 
 
Site Engineer: Site Engineer shall mean an SDE of the Corporation who may be placed 
by the General Manager Telecom Davangere, as in-charge of the work at site at any 
particular period of time. 
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A/T Unit: A/T Unit shall mean Acceptance and Testing Unit of the BSNL. 
 
A/T Officer: An Officer authorized by T&D Circle to conduct A/T. 
 
Contract : The term contract means, the documents forming the tender and acceptance 
thereof and the formal agreement executed between the competent authority on behalf of 
the BSNL and the contract, together with the documents referred to therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time, 
by the Engineer-In-Charge and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. In the contract, the 
following expressions shall, unless the context otherwise requires, have the meanings, 
hereby respectively assigned to them. The expression works or work shall unless there be 
something either in the subject or context repugnant to such construction, be constructed 
and taken to mean the works by or by virtue of the contract contracted to be executed 
temporary or permanent, and whether original, substituted or additional. 
 
Contractor: The Contractor shall mean the individual, firm or company, enlisted with 
BSNL in accordance with procedure for enlistment of contractor, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such firm 
or company and the permitted assignees of such individual assignees of such individual, 
firm or company.  
 
Work : The expression "works" shall unless there be something either in the subject or 
context repugnant to such construction be construct and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent and 
whether original altered, substituted or additional. 
 
Schedule(s): The Schedule(s) referred to in these conditions shall mean the relevant 
schedule(s) or the standard schedule of rates mentioned in the document. 
 
Site: The site shall mean the land/or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which, the work is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted used for the purpose of carrying out the contract. 
 
Normal time or Stipulated time: Normal time or Stipulated time means time specified in 
the work order to complete the work. 
    
Extension of Time: Extension of Time means the time granted by the BSNL to complete 
the work beyond the normal time or stipulated time. 
 
Date of Commencement of work: Date of commencement of work means the date of 
actual commencement of work or 7th day from the date of issue of work order, whichever is 
earlier. 
 
Due date of completion: Due date of completion shall be the date by which the work shall 
be completed at site including clearance of site. 
 
Duration of completion of work: The duration of completion of work or completion time 
shall be time specified in the work order plus extension of time granted, if any 
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Excepted risk : Excepted risk are risks due to war (whether declared or not), invasion, act 
of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 
usurped power, any acts of Government damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented floods and other causes over which, the 
contractor has no control and the same having been accepted as such, by the Accepting 
Authority or causes solely due to use or occupation by the government of the part of the 
work, in respect of which a certificate of completion has been issued. 
 
2. ELIGIBILITY OF BIDDERS : 

The invitation of bids is open to all enlisted contractors as per their eligibility mentioned 
in NIT of this tender document. 

 
B. THE BID DOCUMENTS : 
 
3. BID DOCUMENTS : 

The construction work to be carried out, goods required, bidding procedures and 
contract terms are prescribed in the Bid Documents. The Bid Documents include:  

3.1.1 Qualifying Bid 
 Notice inviting tender. 
 Bid Form. 
 Tenderer's Profile. 
 Instructions to Bidders. 
 General (Commercial) conditions of the contract. 
 Special conditions of contract. 
 Scope of work and jurisdiction of the contract. 
 Trenching & pipe laying construction specifications. 
 Material Security bond form. 
 Agreement (Sample) 
 Letter of Autorization for attending Bid opening. 
 List of Documents to be submitted along with qualifying Bid. 
 
 

 
3.1.2 Financial Bid 
 
3.1.2.1 Schedule of rates - for construction 
 
3.2 The Bidder is expected to examine all instructions, forms, terms and specifications 

in the bid documents. Failure to furnish all information required as per the Bid 
Documents or submission of bids not substantially responsive to the Bid Documents 
in every respect will be at the bidder's risk and shall result in rejection of the bid. 

 
4. QUERIES ON BID DOCUMENTS : 

A prospective bidder, requiring any clarification of the Bid Documents shall notify 
the Corporation in writing or by fax or cable at the Corporation's mailing address 
indicated in the invitation for Bids. The Corporation shall respond in writing to any 
request for clarification of the Bid Documents, which it receives not later than 7 days 
prior to the date for the opening of the bids. Copies of the query (without identifying 
the source) and the clarifications by the Corporation shall be sent to all the 
prospective bidders who have purchased the bid documents and all such 
clarification issued by the Corporation will form part of the bid document. 
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5. AMENDMENT OF BID DOCUMENTS : 
 
5.1 At any time, prior to the date for submission of bids, the Corporation may, for any 

reason whether suo motto or in response to a clarification requested by a 
prospective Bidder, modify the Bid Documents by amendments. 

 
5.2 The amendments shall be notified in writing or by telex or FAX to all prospective 

bidders on the address intimated at the time of purchase of bid document from the 
Corporation and these amendments will be binding on them. 

 
5.3 In order to afford prospective bidders reasonable time to take the amendments into 

account in preparing their bids, the Corporation may, at its discretion, extend the 
deadline for the submission/opening of bids suitably. 

 
C. PREPARATION OF BIDS 
 
6. COST OF BIDDING : 

The bidder shall bear all costs associated with the preparation and submission of 
the bid. The Corporation, will in no case, be responsible or liable for these costs, 
regardless of the conduct or outcome of the bidding process. 

 
7. DOCUMENTS ESTABLISHING BIDDER'S ELIGIBILITY AND QUALIFICATIONS : 

The bidder shall furnish, as part of his bid documents establishing the bidder's 
eligibility, the following documents : 

 
Bid Security in accordance to clause No.8. 

 
Tender document(s) in original,duly filled in and signed by tenderer or his authorized 
representative along with seal on each page. All corrections and overwriting must be 
initialed with date by the tenderer or his authorised representative. 
 
The copy of Enlistment certificate issued by the competent authority duly attested by a 
gazetted officer. 
 
Latest income tax clearance certificate. 
 
The registration of the firm. Authenticated copy of partnership deed in cases of 
partnership firm. 
 
Solvency certificate from the banker of the tenderer-up to works costing Rs.20 lacs is 
Rs.2 lacs; For works costing more than Rs.20 lakhs is Rs.5 lakhs. The solvency 
certificate shall not be earlier than the date of issue of NIT. 
 
Bid Form, duly filled in as per Section II. 
 
Tenderer's profile, duly filled in as per Section III of the tender document. 
 
Original "Power of Attorney" in case person other than the tenderer has signed the 
tender documents. 
List of qualified experienced personnel, who are working for the tenderer,who will be 
deployed for the work. 
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8. BID SECURITY : 
 
8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) as specified in the 

NIT. No interest shall be paid by the Corporation on the bid security for any period, 
what so ever. 

 
8.2 The bid security is required to protect the Corporation against the risk of bidders 

conduct, which would warrant the security's forfeiture, pursuant to Para 8.7. 
 
8.3 Bid Security shall be paid in the form of Crossed Demand Draft issued by a 

Nationalized/Scheduled bank, drawn in favour of Accounts Officer, O/o G M T 
Davangere. 

 
 
8.4 A bid not secured in accordance with Para 8.1 & 8.3 shall be rejected by the 

Corporation as non responsive. 
 
8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible 

but not later than 30 days after the expiry of the period of bid validity prescribed by 
the Corporation. 

 
8.6 The successful bidder's bid security will compulsorily be converted to part 

performance security deposited in accordance with the relevant clause. 
 

The bid security shall be forfeited and the Acceptance of the Tender shall be 
re-considered and revoked. The Tenderer may be debarred from participating 
in similar tenders called for by the Divisional Engineer for a period of SIX 
MONTHS from the date of issue of the order for revocation; 

 
8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 

document or 
 
8.7.2 If the bidder makes any modifications in the terms and conditions of the tender 

before acceptance of the tender, which are not acceptable to the Corporation or  
 
8.7.3 In case of successful bidder, if the bidder fails : 

To sign the agreement in accordance with the relevant clause, or 
To furnish Material Security in accordance with relevant clause. 

 
BID PRICES : 

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, 
packing, forwarding, freight and insurance, in case of material to be supplied and 
inclusive of all taxes and levies in case of works to be executed. The contractor 
shall be responsible for transporting the materials, to be supplied by the Corporation 
or otherwise to execute the work under the contract, to site at his/their own cost. 
The costs of transportation are subsumed in the standard Schedule Rates and 
therefore no separate charges are payable on this account. The offer shall be firm 
in Indian Rupees. 
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9.2 Prices shall be quoted by the bidder as percentage below/above/at par the 
schedule of rates given in schedule of rates (Financial Bid). Prices quoted at any 
other place shall not be considered. 

 
9.3 The price quoted by the bidder shall remain fixed during the entire period of contract 

and shall not be subject to variation on any account. A bid submitted with an 
adjustable price quotation will be treated as non-responsive and rejected. 

 
9.4 Discount, if any, offered by the bidders shall not be considered unless they are 

specifically indicated in the schedule of rates (financial bid). Bidders desiring to offer 
discount shall therefore modify their offers suitably while quoting and shall quote 
clearly net price taking all such factors like Discount, free supply, etc. into account. 

 
PERIOD OF VALIDITY OF BIDS : 
 
10.1 Bid shall remain valid for one year from date of opening of the bid (Qualifying Bid). 

A BID VALID FOR A SHORTER PERIOD SHALL BE REJECTED BY THE 
CORPORATION AS NON-RESPONSIVE. 

 
10.2 The Corporation reserves the right to request the lowest 3 bidders as per read out 

list on the opening day to extend the bid validity for a period of further 120 days and 
the bidder has to necessarily extend the bid validity. Refusal to extend the bid 
validity will result in forfeiture of the bid security. A bidder accepting the request and 
extending the bid validity will not be permitted to modify his bid. 

 
10.3 The rates quoted in the bid shall be firm and valid for any other work order for 

extension of the same route or modification of the route or branching in case of spur 
routes that may be issued within the above period and remain so until the 
completion of the work assigned under such a work order. 
 
SIGNING OF BID: 

 
11.1 The bidder shall submit, as a part of his bid, the bid documents (in original) duly 

signed on each and every page, establishing the conformity of his bid to the bid 
documents of all the works to be executed by the bidder under the contact. 

 
(Note: The tenderer is advised to keep a photocopy (at his own cost) 

of the bid documents for his own reference.) 
 
11.2 The bid shall contain no Inter-lineation, erasures or overwriting except as necessary 

to correct errors made by the bidder in which case such corrections shall be signed 
with date by the person or persons signing the bid. 

 
D. SUBMISSION OF BIDS 
 

METHOD OF PREPARATION OF BID: 
 
12.1 Bid for each tender should be submitted in three envelopes placed inside a main 

cover. These envelopes should contain the following : 
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Envelope Marked on the 
Cover 

Contents of Envelope 

First Bid Security for 
section S……. 

Containing Bid security as per the 
clause 8 of Section IV. 

Second Qualifying Bid 
Containing documents as per the 
clause 7 of Section IV except bid 
security. 

Third Financial Bid for 
section S……. 

Rates duly quoted by the tenderer in 
the prescribed format. 

 
 

On all these envelopes the name of the firm and whether "Bid Security" OR 
"Qualifying" OR "Financial" bid must be clearly mentioned and should be properly 
sealed (with sealing wax/packing PVC Tape). These envelopes are to be placed 
inside an outer envelope and properly sealed (with sealing wax/packing PVC Tape). 
The tenders which are not submitted in above mentioned manner shall be 
summarily rejected. 

 
12.2 All envelopes (3 inner & one outer) must bear the following : 

 
Tender for Trenching Pipe laying, Pulling of OFC and Reinstatement works. 

"NOT TO OPEN BEFORE (DUE DATE OF TENDER)" 
(Tender No. ___________________________ ) 

 
Asst General Manager (OP), 

O/o G.M.Telecom, 
Devaraj Urs Layout, 

P B Road, 
Davangere 577 006.  

 
12.3 The tenderer will be bound by all terms, conditions & specifications as detailed in 

the tender documents. 
 
12.4 Any tender with conditions other than those specified in the tender document is 

liable to be summarily rejected. No modification by the contractor in any of the 
conditions will be permitted after the tender is opened. 

 
SUBMISSION OF BIDS : 

13.1 Tenders should be dropped in person in the tender box placed in the chamber of 
Asst.General Manager,O/o G M TELECOM, BSNL, DAVANGERE before the 
closing (Date & Time) of tender, as mentioned in NIT. The tenderer has to ensure 
the delivery of the bids at the correct address. Tender if sent by post, must be in 
double covering. The inner cover also must be sealed. 
 
The Corporation shall not be held responsible for delivery of bid to the wrong 
address. The slit of the tender box will be sealed immediately after the specified 
time for receipt of tender. Any tender presented in person after the sealing of box 
will not be received by (the tendering authority) or by any of the subordinates or will 
not be allowed to be deposited in the tender box. 

 
13.2 Postponement of Tender opening : Whenever it is considered necessary to 

postpone the opening date of tenders, quick decision must be taken and 
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communicated to the tenderers who have purchased the tender documents and 
shall be at least one day before the original date of opening. The reasons for 
postponing the tender shall be recorded in writing. Such notice of extension of date 
of opening shall also be put-up on the notice board and also published in the 
newspapers in which original NITs have been published. If the date of opening of 
bids is declared as holiday, the bids will be opened on the next working date at the 
same time and venue. 

 
13.3 The BSNL if subsequently, declares date fixed for opening of bids as holiday, the 

revised schedule will be notified. However, in absence of such notification, the bids 
will be opened on next working day, time and venue remaining unaltered. 

 
14.0 LATE BIDS : 

Tenders will not be received after the specified time or closing of the tender and the 
same shall be rejected and returned unopened to the bidder. It is the sole 
responsibility of the tenderer that he should ensure timely submission of tender. 

 
15.      MODIFICATION AND WITHDRAWAL OF BIDS : 

The bidder may modify or withdraw his bid after submission and before opening 
provided that the information is deposited by the bidder in a properly sealed 
envelope (with wax/packing PVC tape) in the tender box, before the scheduled time 
and date for closing of tender. 

  
No bid shall be modified subsequent to the deadline for submission of bids. 

 
E. BID OPENING AND EVALUATION : 
 
16 OPENING OF BIDS BY THE CORPORATION : 
 
16.1 The Corporation shall open the bids in the presence of bidders or his authorized 

representatives who choose to attend, at 15 00 Hrs. on due date. The bidder's 
representative who is present, shall sign an attendance register. The bidder shall 
submit authority letter to this effect before they are allowed to participate in the bid 
opening (A format is given Section-XI). 

 
16.2 A maximum of two (2) representatives for any bidder shall be authorized and 

permitted to attend the bid opening. 
 
16.3 The bids shall be opened in the following manner : 
 
16.3.1 The bid opening committee shall count the number of bids and assign serial 

numbers to the bids. For example, if 10 tenders have been received the bids shall 
be numbered as 1 of 10, 2 of 10 etc. All the members shall initial on the outer 
envelope of all the bids with date. 

 
16.3.2 The envelopes containing the tender offer and not properly sealed, as required vide 

relevant para shall not be opened and shall be rejected outright. Closing the cover 
by gum will not be treated as sealed cover. The reasons for not opening such 
tender offers shall be recorded on the face of the envelope and all the members of 
bid opening committee shall initial with date. 

 
16.3.3 First the outer envelope containing the three envelopes will be opened. The bid 
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opening committee shall initial on all three envelopes with date. 
 
16.3.4 Among these three envelopes, the envelope marked " BID SECURITY"  shall be 

opened first and examined. 
 
16.3.5 The bidders who have submitted proper bid security as per tender document, their 

"QUALIFYING BID" shall be opened and papers / documents submitted by the 
bidder shall be examined and recorded by the TOC. After opening the qualifying 
bid, all the documents contained therein shall be serially numbered and signed by 
the bid opening committee members. 

 
16.3.6 After recording of the "QUALIFYING BID" the TOC will place all the financial bids 

submitted by the bidder in an envelope and will properly seal it with wax or packing 
PVC Tape for keeping safe custody. 

 
16.4 The financial bid shall be opened in the following manner : 
 
16.4.1 The envelope marked "FINANCIAL BID" will be opened only for qualified tenders 

in "QUALIFYING BID". 
 
16.4.2 The date and time of opening of "FINANCIAL BID" shall be conveyed to all the 

bidder's who have qualified in QUALIFYING BID and their representative shall be 
allowed to attend the financial bid opening. 

 
16.4.3 After opening the "FINANCIAL BID" the bidder's name, bid prices, modifications, 

bid withdrawals and such other details as the Corporation, at its discretion, may 
consider appropriate, will be announced at the opening. 

 
16.4.4 In case there is discrepancy in figures and words in the quote, the same shall be 

announced in the bid opening, but the quote in words shall prevail. 
 
17. CLARIFICATION OF BIDS BY THE CORPORATION : 

To assist in examination, evaluation and comparison of bids, the Corporation may 
at its discretion ask the bidder for clarification of its bid. The request for its 
clarification and its response shall be in writing. However, no post bid clarification at 
the initiative of the bidder shall be entertained. 

 
18. PRELIMINARY EVALUATION : 
18.1 Corporation shall evaluate the bids to determinate whether they are complete, 

whether any computational errors have been made, whether required sureties have 
been furnished, whether the documents have been properly signed and whether the 
bids are generally in order. 

18.2 If there is discrepancy between words and figures, the amount in words shall 
prevail. If the contractor does not attest the correction of the errors with full 
signature, his bid shall be rejected. 

18.3 Prior to the detailed evaluation, pursuant to clause 21, the Corporation will 
determine the substantial responsiveness of each bid in the bid document. For 
purpose of these clauses a substantially responsive bid is one which conforms to all 
the terms and conditions of the bid documents without deviations. The 
Corporation's determination of bid's responsiveness is to be based on the contents 
of the bid documents without deviations. The Corporation's determination of bid's 
responsiveness is to be based on the contents of the bid itself without recourse to 
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extrinsic evidence. 
 
18.4 A bid, determined as substantially non responsive will be rejected by the 

Corporation and shall not subsequent to the bid opening be made responsive by the 
bidder by correction of the non-conformity. 

 
18.5  The Corporation may waive any minor infirmity or non-conformity or irregularity in a 

bid which does not constitute a material deviation, provided such waiver does not 
prejudice or affect the relative ranking of the bidder. 

 
19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS : 
19.1 The Corporation shall evaluate in detail and compare the bids previously 

determined to be substantially responsive pursuant to clause 18. 
 
19.2 The evaluation and comparison of responsive bids shall be on the percentage 

deviation (above/below/at par) offered and indicated in schedule of rates of the bid 
documents. 

 
20. CONTACTING THE CORPORATION : 
 
201. Subject to clause 17 no bidder shall try to influence the Corporation on any matter 

relating to its bid, from the time of bid opening till the time the contract is awarded. 
           Any effort by the bidder to modify his bid or influence the Corporation in the   
           Corporation's bid evaluation, bid comparison or the contract award decisions shall  
    result in  the rejection of the bid. 
          AWARD OF CONTRACT : 
 
20.1 The Corporation shall consider award of contract only to those eligible bidders 

whose offers have been found technically, commercially and financially acceptable. 
 
21. CORPORATION'S RIGHT TO VARY QUANTUM OF WORK : 

The Corporation, at the time of award of work under the contract, reserves the right 
to decrease or increase the work by up to 25% of the total quantum of work 
specified in the schedule of requirements without any change in the rates or other 
terms and conditions. 

 
22. CORPORATION'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS : 
The Corporation reserves the right to accept or reject any bid and to annul the 
bidding process and reject all bids, at any time prior to award of contract without 
assigning any reason what-so-ever and without thereby incurring any liability to the 
affected bidder or bidders on the grounds for the Corporation's action. 

 
23. ISSUE OF LETTER OF INTENT : 
23.1 The issue of letter of intent shall constitute the intention of the Corporation to enter 

into the contract with the bidder. Letter of intent will be issued as offer to the 
successful bidder. 

23.2 The bidder shall within 21 days of issue of letter of intent, give his acceptance along 
with material security in conformity with clause 5 (i) section-V, provided with the bid 
documents. 
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24. SIGNING OF AGREEMENT : 
24.1 The signing of agreement shall constitute the award of contract on the bidder. The 

agreement with the successful bidder shall be signed by the Corporation with in a 
week of submission of material security as per as clause 24.2 above. 

24.2 As soon as the tender is approved by the competent authority, the Bid security 
deposited by the successful bidder shall be compulsorily converted into the 
performance security deposit, which will be held by the Corporation till the 
completion of warranty period. 

 
25. ANNULMENT OF AWARD : 

Failure of the successful bidder to comply with the requirement of relevant clause 
shall constitute sufficient ground for the annulment of the award and forfeiture of the 
bid security, in which event, the Corporation may make the award to any other 
bidder at the discretion of the Corporation of call for new bids. 
 

 
SECTION V 

 
GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 
1. APPLICATION : 

 
The General condition shall apply in contracts made by the Corporation for the execution 

of trenching and pipe laying works. 
 
2. STANDARDS : 
 
The works to be executed under the contract shall confirm to the standards prescribed in   

the construction practices. 
 
3. PRICES : 
 
3.1 Prices charged by the contractor for the works performed under the Contract shall 

not be higher from the prices quoted by the contractor in his bid. 
 
3.2 Price once fixed will remain valid for the period of contract. Increase and decrease 

of taxes/duties will not affect the price during this period. 
 
4. SUBCONTRACTS : 
 
The contract shall not assign, sub contract or subject the whole or any part of the works 

covered by the contract, under any circumstances. 
 
5. SECURITY : 
 
i) Material Security : 
 
a) The Successful tenderer will have to deposit material security as mentioned in the 

scope of work, subject to a minimum of Rs. 2 lacs, in the form of bank guarantee ( 
valid upto and including six months after, the period of the contract ) from a 
scheduled bank and in the material security bond form provided in the bid 
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document, Section –IX, Material security can also be submitted in the form of 
Crossed Demand Draft drawn in favour of A O (Cash) BSNL, Davangere issued by 
a schedule bank and payable at Davangere. The Material security will be a non-
interest bearing deposit, for any period whatsoever. 

 
b) The contractor at any point of time will not be issued stores costing more than 

materials security. If due to any reason more store has to be issued to the 
contractor, then the material security will be suitably enhanced. In this regard the 
decision of the General Manager, Telecom, Davangere shall be final and binding.  

 
 
 
c) The proceeds of the material security shall be payable to the Corporation as a 

compensation for any loss resulting from the contractor’s failure to handle properly 
the material issued to him under the contract. 

 
d) The Material security shall be released / refunded within a fortnight from the date of 

the payment of the last final bill of the work under the contract or final settlement of 
material account whichever is later on production of no dues certificate from “ 
Engineer-In-Charge”. 

 
ii) PERFORMANCE SECURITY : 
 
a) The contractor shall permit the corporation, at the time of making any payment to 

him for work done under the contract, to deduct such sum in addition to the sum 
already deposited as security deposit (due to conversion of bid security), an amount 
to the tune of 7.5 % of running bills/ final bill. 

 
b) The proceeds of the performance security shall be payable to the corporation as 

compensation for any loss resulting from the contractor’s failure to complete its 
obligations under the contract. 

 
c) The performance security deposit shall be refunded after expiry of warranty period 

of last work executed provided there are no recoveries to be made arising out of 
poor quality of work, incomplete work and/or violation of any terms and conditions of 
the contract as stipulated in the bid document.  

 
d) No interest will be paid to the contractor on the security deposit.  
 
6. ISSUE OF WORK ORDERS AND TIME LIMIT : 
 
6.1 The work order shall be issued so as to include all items of works for the section 

allotted to the contractor as put in the NIT. 
 
6.2 The work orders shall be issued by the Divisional Engineer In-Charge of trenching 

and pipe laying works after examining the technical and planning details of the 
works to be executed.  

 
6.3 If due to any reason partial work order is to be issued then the same shall be issued 

with the approval of an officer not below the rank of General Manager. 
 
6.4 The Divisional Engineer shall mention the time limit to execute the work order after 
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seeing the quantum of work and store availability position.  
 
6.5 The Corporation reserves the right to cancel or modify the scope of work stipulated 

to be carried out against the work order in the event of change of plan necessitated 
on account of technical reasons or in the opinion of work order issuing authority or 
the General Manager, Telecom, Davangere the contractor is not executing the work 
at the required pace. 

 
7. EXTENSION OF THE LIMIT : 
7.1 General  
 
7.1.1 In each work order, the work order issuing authority shall specify the time allowed 

for completion of work consistent with the magnitude and urgency of work. The time 
allowed for carrying out the work is to be strictly observed by the contractor and 
shall be reckoned from seventh day from the date of issue of the work order. 

 
7.1.2 In as much as “the time being deemed to be the essence of contract”, throughout 

the stipulated period of contract, the work is to be proceeded with all due diligence 
on the part of the contractor. 

 
7.2 Application for Extension of the time and sanction of extension of time (EOT): 
 
7.2.1 There may be some hindrances, other than covered under force majeure, while 

execution of work and in such cases the contractor shall apply in writing in the 
prescribed from (Part-A) to the Engineer – In – Charge for extension of time (EOT), 
on account of which he desires such extension within three days of occurrence of 
hindrance. The Engineer –in-charge shall forwarded the request to the competent 
authority ( an officer of the rank JAG level in-charge of trenching and pipe laying 
work) with his detailed report and photocopy of the hindrance register, in the 
prescribed form (Part –B) within three days of receipt of request from the contractor. 
The Competent Authority is empowered to grant extension of time for completion of 
work on certain conditions. He shall exercise such powers, if the following 
conditions are satisfied.  

 
7.2.1.1. The Application contains the ground(s), which hindered the contractor in 

execution of work. 
 
7.2.1.2. The Engineer –in-charge is of the opinion that the grounds shown for extension 

of time are reasonable.  
 
7.2.2 The competent authority shall consider the request keeping all the facts and 

circumstances in view and shall grant extension of time, if in his opinion, there are 
reasonable and sufficient grounds for granting such extension and the reasons for 
delay are not ascribable to the contractor. 

 
7.2.2 The Competent Authority may also grant extension of time for completion of work in 

cases where reasons for delay are ascribable to the contractor, but such extension 
of time shall be with LD Charges as per clause dealing with penalty for delays in 
execution of works. The extension of time with LD Charges shall be issued under 
the signature of JAG level Telecom. Officer competent to grant the extension of 
time. 
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7.2.3 The competent authority shall grant EOT with time period for completion of work 
expressly mentioned. The sanction of the competent authority of EOT shall be 
issued under the signature of the Engineer-In-Charge.  

7.2.4 If the competent authority is of the opinion that the grounds shown by the 
contractors are not reasonable and sufficient and declines to grant the extension of 
time, the contractor cannot challenge the soundness of the opinion by reference to 
arbitration. The decision of the competent authority on period of extension of time or 
refusal for extension of time shall be final and binding on the contractor.  

 
7.3 Grant of Extension of time without Applications.: 
 
7.3.1 There are, at times, practical difficulties like non-availability of materials, delay in 

providing permissions/right of way etc, reasons of which are ascribable to the 
Corporation. In such cases, the Engineer – In- Charge with the approval of 
competent Authority to sanction EOT, may issue extension of time suo moto without 
waiting for contractor to make an application for EOT. Entry of hindrances shall be 
made in the Hindrance Register. The BSNL will, however, not be liable to the 
contractor for any losses or damages, costs, charges, or expenses that the 
contractor may in any way sustain/suffer due to delay in making the above 
available. 

 
8. MEASUREMENT, INSPECTION,TESTING & ACCEPTANCE TESTING  
 
8.1.1 The measurement books are to be maintained by the Officer-in-Charge of the work 

or his immediate engineering subordinate not below the rank of Junior Telecom 
Officer. The entry shall be made in ink. No entry shall be erased. If a mistake is 
made it should be corrected by crossing out the incorrect words or figures and 
inserting the corrections, the corrections thus made shall be initialled & dated by the 
Officer concerned.  

 
8.1.2 Responsibility of taking and recording measurements: The measurement of 

various items of work shall be taken and recorded in the measurement book issued 
with each work order. The measurement shall be taken and recorded by an officer 
not below the rank of Junior Telecom Officer, supervising the work . The Junior 
Telecom Officer/ Sub Divisional Engineer , directly responsible for supervision of 
work, shall be responsible for accuracy of 100 % of measurements. The Sub 
Divisional Engineer where Junior Telecom Officer is supervising officer shall be 
responsible for conducting test check of 50 % of measurements. The Divisional 
Engineer shall be responsible for conducting test check 10 % of measurements.  

 
8.1.3 Method of recording of nomenclature of items :  Complete nomenclature of 

items, as given in the agreement need not be reproduced in the measurement book 
for recording the measurements but corresponding item code as provided shall be 
used.  

 
8.1.4 Method of Measurements: The measurements of the work shall be done for 

activity wise as and when the item of work is ready for measurement. The methods 
of measurement of various items are enumerated as under : 

 
 
            Measurement of depth of trenches:  

The cable routes of one work order shall be divided into a number of segments 
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each of maximum 200 Meters length bounded by identifiable landmarks at both the 
ends of the segments. The measurement of depth shall be recorded at each point 
of measurement (POM) in the measurement book in meters in the multiples of 5 
cms. For example 97 cms will recorded as 95 Cms and 103 Cms as 105 Cams. The 
points of measurements shall preferably be at an interval of 5 Meters, starting from 
0 (zero) meter in that segment provided the depth of excavation is uniform in that 
interval.  

 
The efforts required to excavate trenches is not proportionate especially with 
reference to depth. Therefore, normally the workers tend to dig shallow 
trenches. As standard depth of the trench is important for future life and 
protection of cables, this tendency has to be discouraged. In order to 
encourage the contractor to achieve best possible depth in the face of site 
constraints, the following scale of payment shall be applied for digging 
trenches of lesser depths, subject to condition that relaxation has been 
granted by the competent authority for lesser depths.  

 

Depth between 
Reduction in rate after 

evaluating on proportionate rate 
on depth basis 

<165 Cms to > 150 Cms 5% of approved rates.  
< 150 Cms, to > 130 Cms 12.5 % of approved rates. 
<130 Cms, to >100 Cms 25 % of approved rates. 
Below 100 Cms 40 % of approved rates 

 
   Measurement of lengths and profiles of strata and protection.  
 

The measurements of length of trenches are on running meter basis, irrespective of 
type of soil encountered while digging.  
The type of protection provided ( Item code-wise) in a segment shall be recorded in 
the measurement book in the sheet provided for this purpose.  

 
8.1.5 The contractor shall sign all the measurements recorded in the measurement book. 

This will be considered as an acceptance by the contractor, of measurements 
recorded in the MB. In case contractor fails to attend at the measurements or fails 
to countersign or to record the difference with in a week, then in any such events 
the measurements taken by Engineer –In – Charge or by the subordinate as the 
case may be shall be final and binding on the contractor and the contractor shall 
have no right to dispute the same.  

 
8.1.6 The Divisional Engineer before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations 
as necessary as specified in document procedures for underground trenching and 
pipe laying and bills will be passed only when he is personally satisfied of the 
corrections of entries in the “ measurement book “ and also when he is satisfied of 
other aspects of the work as per the terms of the contract. The contractor shall 
provide the necessary assistance of labour for re-opening of trench for test check 
by the Divisional Engineer. Separate payments shall not be made to the contractor 
for excavation of such test checks, however such test pits shall not be more than 
10% of the PLB pipe laying work.  
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8.2 Inspection and Quality Control : 
 
8.2.1 The Quality of works : The importance of quality of trenching and pipe laying works 

need not be over-emphasized. The quality and availability of long distance media 
and efficiency of the reliable media connectivity to exchanges depends upon quality 
of trenching and pipe laying. Further, the OF Cables are vulnerable to damages due 
to work of other agencies.  

 
 
8.2.2 The quality of O.F Cable plant depends upon the quality of individual items of work 

involved viz Depth of Cables laid, care while paying & laying protection, Jointing of 
Cables and Terminations in equipment room and at last but not the least on 
documentation of cable network. In order to ensure quality in cable construction 
work, each component of work needs attention. The works shall be carried out 
strictly in accordance with specifications laid down to achieve the requisite quality 
aim.  

 
8.2.3 It is imperative that the contractor(s) is/are fully conversant with the construction 

practices and shall be fully equipped to carry out the work in accordance with the 
specifications. The contractors are expected and bound to ensure quality in 
construction works in accordance with specifications laid down. The contractor shall 
engage adequate and experienced supervisors to ensure that works are carried out 
as per specifications and with due diligence and in a professional manner. The 
contractors shall satisfy himself/themselves that the work conforms to the quality 
specifications before offering the same to A/T Wing for Acceptance  Testing.  

 
8.2.4 An assessment of extent of interest shown by the contractors in executing the 

works with requisite quality shall be recorded and used in evaluating the contractor'’ 
performance Rating (CPR).  

 
8.2.5 In addition to Acceptance Testing being carried out by A/T Wing and supervision by 

Construction Officers, all works at all times shall be open to inspection of the 
Corporation. The Contractors shall be bound, if called upon to do so, to offer the 
works for inspection without any extra payment.  

 
8.2.6 Site Order Book: The site order book is one of the primary records to be maintained 

by the JTO supervising the work during the course of execution of works. The 
noting made by Officers as well as contractors, will form as basis for operation of 
many contractual clauses. The contractor shall remove all the defects pointed out 
by the Corporation in the site order book. The site order book is to be maintained in 
the prescribed format. The Contractor or their authorized representatives shall also 
be at liberty to note their difficulties etc in these books.  

 
The site order book shall invariably be consulted at the time of making final 
payments to the contractor.  
 



 

22 
 
 
 
 Signature of the Tenderer 
 

 
8.3 Testing and Acceptance Testing  
 
8.3.1 The work shall be deemed to have been completed only after the same has been 

accepted by the A/T Officer. The contractor shall make test pits at the locations 
desired by A/T Officer for conducting test checks without any extra payment. The 
contractor shall restore the pits after test measurements to its original shape. The 
contractor shall be responsible to provide test/measurement tools and testers for 
conducting various tests.  

 
8.3.2 Scope of Acceptance and Testing : The purpose of Acceptance and Testing is to 

verify integrity of measurement and quality of work done. The A/T Officer shall not 
be responsible for recording of measurements for the purpose of billing and 
contractual obligations. However, if the measurements taken by A/T Officer are 
found to be lesser than the measurements recorded by the Officer responsible for 
recording the measurements, the measurement taken by A/T Officer shall prevail 
without prejudice to any punitive action against the contractor as per provisions of 
the contract and the officer recording the measurements. The contractor shall be 
obligated to remove defects/deficiencies pointed out by A/T Officer without and 
additional cost to the Corporation.  

 
8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer 

responsible for construction, after having satisfied himself of completion of work 
ready for A/T, shall offer the work to A/T Officer for conducting Acceptance Testing. 
The work shall be offered for A/T as soon as part of work is complete in all respects. 
The work against any work order can be offered for A/T in a number of stages.  

 
8.3.4 The contractor shall provide labour, if demanded by the A/T Officer for digging of 

test pits and other necessary infrastructure for carrying out the A/T work. No extra 
payment will be made for the digging of test pit.  

 
9. WARRANTY 
 
9.1 The contractor shall warrant that the material supplied for the work shall be new and 

free from all defects and faults in material, workmanship and manufacture and shall 
be of the highest grade and consistent with the established and generally accepted 
standards for materials of the type ordered and shall perform in full conformity with 
the specifications and drawings. The contractor shall be responsible for any defects 
that may develop under the conditions provided by the contract and under proper 
use, arising from faulty materials, design or workmanship such as corrosion of the 
equipment, inadequate quantity of materials etc. and shall remedy such defects at 
his own cost when called upon to do so by the Corporation who shall state in writing 
in what respect the stores are faulty. This warranty shall survive inspection or 
payment for, and acceptance of goods, but shall expire except in respect of 
complaints notified prior to such date, twelve months after the acceptance testing.  

 
 
9.2 If it becomes necessary for the contractor to prepare or renew any defective 

portion/portions of the material under this clause, the provisions of the clause shall 
apply to the portion/portions material so replaced or renewed or until the end of the 
above mentioned period of twelve months, whichever may be later. If any defect is 
not remedied within a reasonable time, as prescribed by the Corporation, the 



 

23 
 
 
 
 Signature of the Tenderer 
 

Corporation may proceed to do the work at the contractor’s risk and costs, but 
without prejudice to any other rights which the Corporation may have against the 
contractor in respect of such defects. 

 
9.3 Replacement under warranty clause shall be made by the Contractor free of all 

charges at site including freight, insurance , cost of works and other incidental 
charges.  

 
10. AUDIT AND TECHNICAL EXAMINATION :  
 
10.1 BSNL shall have the right to cause an audit and technical examination of the work 

and the final bills of the contractor including all supporting vouchers, abstract etc., to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done 
by the contractor under the contract or any work claimed by him to have been done 
by him under the contract and found not to have been executed, the contractor shall 
be liable to the refund the amount of over payment and it shall be lawful for BSNL to 
recover the same from him in the manner prescribed in clause with the heading 
payment of bills (Same chapter), or in any other manner legally permissible and if it 
is found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by BSNL to the contractor.  

 
10.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment 
have been agreed upon between the Divisional Engineer or his subordinate officer 
on one hand and the contractor on the other under any term of the contract 
permitting payment for work after assessment by the General Manager Telecom  or 
his subordinate officer.  

 
10.3 Any sum of money due and payable to the contractor (including, security deposit 

returnable to him) under this contract may be appropriated by the BSNL for the 
payment of a sum of money arising out or under any other contract made by the 
contractor with the BSNL.  

 
11 PAYMENT TERMS : 
 
11.1 Procedure for Preparation and settlement of Bills : 
11.1.1. All items of work involved in the work order shall be completed in all respects 

before preferring the bills for the work. The provision of running bill has been made 
to make it easy for the contractor to manage his cash flow and to complete the work 
systematically and meaningfully in a shortest possible time. The procedure for 
preparation of running and final bills is enumerated as under.  

 
11.1.1.1    Procedure for preparation, processing and payment of running bills : 

The contractor shall prepare the running bills in triplicate ensuring execution of 
part work in its completeness as envisaged above, correctness of rates and 
quantum of work and submit the bills to S.D.E. in – charge of work. The bills 
shall be prepared accurately and as per measurements recorded in the 
measurement book and the S.D.E. in-charge shall record the certificate on the 
running bill that the site order books have been consulted before signing the 
running bills. This would enable the S.D.E to ensure whether the defects pointed 
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during execution have been rectified or not. The S.D.E in-charge of work shall 
scrutinize the bills and accord necessary certificates and submit the running bills 
with the documents as mentioned below to the Divisional Engineer in-charge of 
work.  

• First copy of bill with first copies of measurement sheets of measurement 
book.(Payable Copy) 

• Second copy of bill with second copies of measurement sheets of 
measurement book (Not for payment). 

• Third copy of the bill with photocopies of measurement sheets (Not for 
Payment). 

 
11.1.1.2     The Divisional Engineer shall exercise the prescribed checks on the bills and 

accord necessary certificates on the bills. The Divisional Engineer shall retain 
the third copy in record and record it in the estimate file maintained in his office 
and send first and second copies with all documents to relevant higher office for 
processing of bills and release of payment.  

 
11.1.1.3      The office cell dealing with OFC bills shall process the bills in the estimate file 

of the concerned work and scrutinize the bills vis-à-vis work order issued, 
sanctioned provisions in the estimate etc. The bill shall be passed, after 
necessary scrutiny by works section, by the officer competent to pass the bill. 
Against any running bill, payment to the extent of only 90% shall be made which 
shall be treated as an advance to the contractor. 7.5 % of the bill amount 
towards Performance Security Deposit and Statutory taxes (Income Tax etc.) 
applicable to contractor shall be deducted at the time of payment from each 
running bill. Account payee cheque for the amount passed in the bill will be 
issued only after the contractor gives a stamped receipt for the amount, if the 
bills are not pre-receipted. Details of payment of all the bills shall be entered into 
contract’s ledger by work section of the Planning Cell. 

 
11.1.1.4    In exceptional cases where work required for preferring a Running bill can not 

be completed within reasonable time due to non-availability of stores or any 
other reasons and where the Corporation is responsible for delay, the concerned 
G M may permit payment of running bill ( prepared without completing the work 
end-to-end for that unit of work) to the extent of 70 % so that the contractor does 
not face resource crunch. Such payment shall be treated as an advance 
payment to the contractor like any other Running bills.  

 
11.1.2 Procedure for preparation, processing and payment of final bill : The 

contractor shall prepare the final bill in triplicate after acceptance testing of all the 
works and submit the same to SDE in charge of work within 30 days of acceptance 
and testing and payment shall be made within three months if the amount of the 
contract is up to Rs. Two lac and in six months if the same exceed Rs. Two lacs, of 
the submission of the such bill. The final bill shall be prepared for all the 
measurements of all items involved in execution of complete work order. The 
contractor shall prepare the final bill containing the following details.  

• The bill for all the quantities as per Measurements at the approved rates.  
• Adjustment of amount received against running bills.  
• Adjustment of performance security deposit and statutory taxes already 

recovered.  
• Store reconciliation statement furnishing account of stores received 
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against the work order and returned to the designated store godown as 
surplus with requisite verifications from store in-charge / SDE in-charge of 
work.  

• Letter of grant of E.O.T(s). If work could not be completed within 
stipulated time.  

• Six set of bound documentation.  
 

11.1.2.1 The S.D.E. in charge of work shall scrutinize the final bill against the work 
entrusted and accord necessary certificates stating that the work has been 
executed satisfactorily in accordance with specifications and terms and 
conditions of the contract. The S.D.E shall verify the quantities of items of work 
with reference to measurements recorded in the measurement book and also 
A/T reports in case of any deviations noted by A/T officer. The SDE in-charge of 
work shall submit the final bills, along with other documents mentioned above, 
with the documents as mentioned hereunder to the Divisional Engineer, in-
charge of work. 

 
• Bills prepared by the contractor. 
• Material reconciliation statement. 
• Measurement Book. 
• A.T Certificates. 
• The site order book. 
• The hindrance registers. 
• Details of recoveries/penalties for delays, damages to Corporation/ Third 

party properties as per provisions of the contract. In case no recovery is 
to be made, NIL report need to be submitted.  

 
11.1.2.2 The Divisional Engineer shall exercise the prescribed checks on the bills and 

accord necessary certificates on the bills. The Divisional Engineer shall retain 
the third copy of the bill along with photocopies of other documents not available 
in his estimate file and send first and second copies of the bill, measurement 
book and other documents submitted by S.D.E. along with the bills as above to 
the higher office for processing and final payment.  

11.1.2.3 The office cell dealing with OFC bills shall process the 
bills in the estimate file of the concerned work and 
scrutinize the bill vis-à-vis work order issued, sanctioned 
provisions in the estimate etc. The office cell shall also 
scrutinize the bill to recover all the liabilities of the 
contractor and statutory taxes besides 7.5 % payments 
against security deposit. The bill shall be passed, after 
necessary scrutiny by works section, by the officer 
competent to pass the final bill.  

 
11.2       Procedure for payment for sub standard works : 
 
11.2.1.1 The contractors are required to execute all works satisfactorily and in 

accordance with the specifications. If certain items of work are executed with 
unsound, imperfect or unskilled workmanship or with materials of any inferior 
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description or that any materials of any inferior description or that any materials 
or articles provided by him for execution of work or unsound or of a quality 
inferior to that contracted for or otherwise not in accordance with the contract 
(referred to as substandard work hereinafter), the Divisional Engineer in-charge 
shall make a demand in writing specifying the work, materials or articles about 
which there is a complaint.  

 
11.2.1.2 Timely action by construction officers: Timely reporting and action, to a great 

extent, can prevent occurrence of sub standard work, which will be difficult or 
impossible to rectify later on. It is incumbent on the part of Construction Officers 
to point out the defects in work in time during progress of the work . The Junior 
Telecom Officer/ Sub Divisional Engineer responsible for execution and 
supervision of work shall without any loss of time submit a report of occurrence 
of any sub standard work to the Divisional Engineer in-charge besides making 
an entry in the site order book. A notice in respect of defective work shall be 
given to the contractor by Divisional Engineer in-charge in writing during the 
progress of work asking the contractor to rectify/ replace/remove the sub 
standard item of work and also definite time period within which such 
rectification/removal/replacement has to be done. After expiry of the notice 
period, if the contractor fails to rectify/replace/removed corporation ally or 
through some other agency at the risk and cost of the contractor.  

 
11.2.1.3 Non-reporting of the sub standard work in time on the part of Construction 

officer(s) shall not in any way entitle the contractor to claim that the defects were 
not pointed out during execution and as such the contractor cannot be absolved 
of the responsibility for sub standard work and associated liabilities.  

 
11.2.1.4 Authority and procedure to accept sub standard work and payment thereof : 

There may be certain items of work pointed out as sub standard which may be 
difficult to rectify and in the opinion of the General Manager / GM Telecom , the 
items in question will not materially deteriorate the quality of service provided by 
the construction , the General Manager/GMTelecom , shall appoint committee to 
work out the reduced rates payable to the contractor for such sub standard 
work. The committee shall constitute one Divisional Engineer other than the one 
who is directly in-charge of the work, involving sub standard items of work, as 
Chairman and one S.D.E 

 
 

and an Accounts Officer as members. The committee shall take into account the 
approximate cost of material/work pointed out as sub standard and 
recommended the rates payable for sub standard work which shall not exceed 
60% of the approved rates of the item in question.  

 
11.2.5 Record of sub standard work : The items adjudged as sub standard shall be 

entered into the measurement book with red ink. 
 

12 PENALTY CLAUSE :  
 
12.1 Delays in the contractor’s performance: 
 
12.1.1. The time allowed for completion of the work as entered in the tender shall be 
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strictly adhered by the contractor and shall be deemed to be the most important 
aspect of the contract on the part of the contractor and shall be reckoned from 
Seventh day from issue of work order by Corporation. The work shall,  
throughout the stipulated period of contract, be proceeded with all due diligence 
to achieve the desired progress uniformly, and the contractor shall pay as 
penalty an amount equal to 0.25 percent of the estimated amount per day of 
delay in completion of work, subject to a maximum of 10 (ten) percent of the 
cost of the work awarded.  

 
12.1.2 On any date the penalty payable as above, reaches 10 (ten) percent of the 

estimated cost of the work, the contractor should proceed with the work further 
only on getting a written instructions from the Divisional Engineer that, he is 
allowed to proceed further with the work. It will be in the discretion of the 
Divisional Engineer to allow the contractor to continue with the work on the basis 
of any written agreement reached between the contractor and the divisional 
Engineer one of the conditions of such agreement may be stipulation for the 
contractor to agree for realisation of penalty for delay at a higher rate as may be 
agreed between the Divisional Engineer and contractor.  

 
12.1.3 Penalty for delay in completion of the work shall be recoverable from the bills of 

the contractor and/or by adjustment from the SD or from the bills of any other 
contract. However , adjustment from security deposit will be made only when the 
contract has been terminated or at the time of final settlement of bills on 
completion of work.  

 
12.1.4 In case of slow progress of the work in a section which have been awarded to a 

particular contractor, and the public interest does nor permit extension of time 
limit for completion of work, the General Manager will have the full right to order 
that the scope of the contractor may be restricted to such fraction of the whole of 
the work and get the balance executed at the risk and cost of the contractor. 
The details are given in Rescission of the contract clause of the bid document. 
All such payments shall be recovered from the contractor’s pending bills or 
security deposit.  

12.1.5 The Deputy General Manger Telecom reserves the right of cancel the contract and 
forfeit the security deposit if the contractor fails to commence the work within 7 days 
after issue of the work order. 

 
12.2 Penalty for causing inconvenience to the Public : 
 
12.2.1 To ensure progress during the execution of work and to cause minimum 

inconvenience to the public, the contractor shall not dig a trench of more than 200 
meters at a stretch in a route at a time. He shall cause to lay pipe and close such 
trenches expeditiously. Under any circumstances a stretch of trench of maximum 
200 meters shall not be kept open for more than 4 days in case of pipe laying by 
digging paved surfaces. In the event of contractor falling to comply with, these 
conditions, a penalty of recovery upto Rs.300/- per day the trench is kept open 
beyond the time limit allowed may be imposed by the Corporation. This penalty will 
be in addition to that payable for delay or slow work. 

 
12.2.2 If any such penalty is levied on a contractor for more than 2 occasions, then his/her 

contract could be terminated. In this regard the decision of General Manager 
Telecom  shall be final and binding. 
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12.3 Penalty for cutting / damaging the old cable : 
 
12.31. During excavation of trench utmost care is to be taken by the contractor, so that the 

existing underground cables are not damaged or cut. In case any damage/cut is 
done to the existing cables, a penalty as per the schedule given below will be 
charged from the contractor or the amount will be deducted from his running bills; 

Size of existing UG/OF Cables  
Cut/damaged 

Amount of penalty per 
cut/damage 

Up to 100 pairs cable Rs.500.00 (Five Hundred) 
Above 100 pairs & up to 400 pairs Rs.1,000.00 (One Thousand) 
Above 400 pairs Rs.2,000.00 (Two Thousand) 
OF Cable of any size Rs.5,000.00 (Five Thousand) 

 
Besides the above penalty, the contractor shall carryout such repairs for restoration 
of the damaged cable free of charge. The cost of jointing kit shall also be borne by 
the contractor. If contractor fails to repair the damage, the cost of repair (including 
cost of labour + jointing kit) shall be recovered from the contractor. 

12.4 Penalty to damage stores / materials supplied by the Corporation while 
laying: 

 
12.4.1 The contractor while taking delivery of materials supplied by the Corporation at the 

designated place shall thoroughly inspect all items before taking them over. In case 
of execution of the work, if any materials is found damaged/working unsatisfactorily, 
then a penalty equivalent to the cost of material + 10% as penalty shall be 
recovered from the contractor's payment/securities. 

12.4.2 However, contractor will not be penalized for any defect in workmanship of the 
materials, which shall be taken up separately with the supplier of the stores. 

 
13. Rescission / Termination of Contract : 
 
13.1 Circumstances for rescission of contract : Under the following conditions the 

competent authority may rescind the contract. 
 

a) If the contractor commits breach of any item of terms and conditions of the 
contract. 

b) If the contractor suspends or abandons the execution of work and the engineer-
in-charge of the work comes to conclusion that work could not be completed by 
the due date for completion or the contractor had already failed to complete the 
work by that date. 

c) If the contractor had been given by the officer-in-charge of work a notice in 
writing to rectify / replace any defective work and he/she fails to comply with the 
requirement within the specified period. 

 
13.2 Upon rescission of the contract, the security deposit of the contractor shall be liable 

to be forfeited and shall be absolutely at the disposal of the BSNL as under. 
 
13.2.1 Measurement of works executed since the date of last measurement and upto the 

date of rescission of contract shall be taken in the presence of the contractor or his 
authorized representative who shall sign the same in the MB. If the contractor or his 
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authorized representative do not turn up for joint measurement, the measurement 
shall be taken by the officer authorized for this purpose after expiry of due date 
given for joint measurement. The measurement taken by the officer so authorized 
shall be final and no further request for joint measurement shall be entertained. 

 
13.2.2 The unused material (supplied by the Corporation) available at site, shall be 

transported back by the Corporation to the Telecom Store at the risk and cost of the 
contractor. If any such materials is found damaged/lost then the penalty shall also 
be recovered from the contractor as per conditions in tender documents / bid. 

 
13.2.3 The un-executed work shall be got executed through the qualified bidder from 

amongst the bidders, who participated in the bidding process by giving them offers 
in their order of ranking (L2, L3…) at their quoted rates. If the work was awarded on 
single tender basis then the Corporation shall get the unexecuted work completed 
through any other contractor approved by General Manager Telecom  at the 
approved rates of that particular section or to execute the work Corporation ally, as 
is convenient or expedient to the Corporation at the risk and cost of the contractor. 
In such a event no compensation shall be payable by the BSNL to the contractor 
towards any inconvenience/loss that he may be subjected to as a result or such an 
action by the BSNL. In this regard the decision of General Manager Telecom  shall 
be final and binding. In all these cases, expenses which may be incurred in excess 
of the sum which would have been paid to the original contractor if the whole work 
had been executed by him shall be borne and paid by the original contractor and 
shall be deducted from any money due to him by the BSNL under the contract or 
any other account whatsoever any where in the Corporation or from a security 
deposit. 

 
13.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work 

done shall be final and conclusive against the contractor, provided always that 
action shall only be taken after giving notice in writing to the contractor. 

 
13.3 Termination for Insolvency : 
 
13.3.1 The Corporation may at any time terminate the Contract by giving written notice to 

the contractor, without compensation to Contractor, if the Contractor becomes 
bankrupt or otherwise insolvent as declared by the competent court provided that 
such termination as declared by the competent court provided that such termination 
will not prejudice or affect any right or action or remedy which has accrued or will 
accrue thereafter to the Corporation. 

 
13.4 Optional Termination by BSNL (Other than due default of the contractor)  
 
13.4.1 The BSNL may at any time, at its option cancel and terminate this contract by 

written notice to the contractor, in which event the contractor shall be entitled to 
payment for the work done up to the time of such cancellation and a reasonable 
compensation in accordance with the contract prices for any additional expenses 
already incurred for the balance work exclusive of purchase and/or whole of 
material, machinery and other equipment for use in or in respect of the work. 

 
13.4.2 In the event of the termination of the contract, the contractor shall forthwith clear 

site of all the contractor's materials, machinery and equipment's and hand over 
possession of the work/operations concerned to the BSNL or as the BSNL may 
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direct. 
 
13.4.3 The BSNL may, at its option, cancel or omitecution of one or more items of work 

under this contract and may part of such items without any compensation 
whatsoever to the contractor. 

 
13.5 Issuance of Notice : 
 
13.5.2 The Divisional Engineer, in-charge of work shall issue Show cause notice giving 

details of lapses, violation of terms and conditions of the contract, wrongful delays 
or suspension of work or slow progress to the contractor directing the contractor to 
take corrective action. A definite time schedule for corrective action shall be 
mentioned in the show cause notice. If the contractor fails to take corrective action 
within the stipulated time frame, the Divisional Engineer in-charge shall submit a 
draft of final notice along with a detailed report to the competent authority who had 
accepted the contract. 

 
13.5.3 The final notice for rescission of contract to the contractor shall expressly state the 

precise date and time from which the rescission would become effective. The 
following safe guards shall be taken while issuing the final notice : 

 
a) During the period of service of notice and its effectiveness, the contractor should 

not be allowed to remove from the site any material/equipment belonging to the 
Corporation. 

b) The contractor shall give in writing the tools and plants he would like to take 
away/remove from the site. Such of the materials as belong to him and which 
may not be required for future execution of balance work may be allowed by the 
Divisional Engineer in-charge of work to be removed with proper records.  

c) No new construction beneficial to the contractor shall be allowed. 
d) Adequate Corporational security arrangement in replacement of the contractor 

watch and ward shall be made forthwith. Expenses on this account are 
recoverable from the security deposit or any amount to the contractor. 

 
14. INDEMNITIES 
 
14.1 The contractor shall at all times hold the BSNL harmless and indemnify from 

against all action, suits, proceedings, works, cost damages, charges claims and 
demands of every nature and descriptions, brought or procured against the BSNL, 
its officers and employees and forthwith upon demand and without protect or demur 
to pay to the BSNL any and all losses and damages and cost (inclusive between 
attorney and client) and all costs incurred in endorsing this or any other indemnity or 
security which the BSNL may now or at any time have relative to the work or the 
contractors obligation or in protecting or endorsing its right in any suit on other legal 
proceeding, charges and expense and liabilities resulting from or incidental or in 
connection with injury, damages of the contractor or damage to property resulting 
from or arising out of or in any way connected with or incidental to the operations 
caused by the contract documents. I addition the contractor shall reimburse the 
BSNL or pay to the BSNL forthwith on demand without protect or demur all cost, 
charges and expenses and losses and damages otherwise incurred by it in 
consequences of any claim, damages and actions which may be brought against 
the BSNL arising out of or incidental to or in connection with the operation covered 
by the contractor. 
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14.2 The contractor shall at his own cost at the BSNL's request defend any suit or other 

proceeding asserting a claim covered by this indemnity, but shall not settle, 
compound or compromise any suit or other finding without first consulting the 
BSNL. 

 
15 FORCE MAJEURE : 
 
15.1 If any time, during the continuance of this contract, the performance in whole or in 

part by either party or any obligation under this contract shall be prevented or 
delayed by reason of any war, or hostility, acts of the public enemy, civil commotion 
sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes, 
lockouts or act of God (herein after referred to as events) provided notice of 
happenings, of any such eventuality is given by either party to the other within 21 
days from the date of occurrence thereof, neither party shall by reason of such 
event be entitled to terminate this contract nor shall either party have any such 
claim for damages against the other in respect of such non-performance and work 
under the contract shall be resumed as soon as practicable after such event may 
come to an end or cease to exist, and the decision of the Corporation as to whether 
the works have been so resumed or not shall be final and conclusive, provided 
further that if the performance, in whole or part of any obligation under this contract 
is prevented or delayed by reason of any such event for a period exceeding 60 days 
either party may, at his option terminate the contract. 

 
15.2 Provided also that if the contract is terminated under the clause, the Corporation 

shall be at liberty to take over from the contractor at a price to be fixed by the 
Corporation, which shall be final, all unused, undamaged and acceptable materials, 
bought out components and stores in the course of execution of the contract, in 
possession of the contractor at the time of such termination of such portion thereof 
as the Corporation may deem fit excepting such materials bought out components 
and stores as the contracts may with the concurrence of the Corporation elect to 
retain. 

 
16. ARBITRATION : 
 
16.1 In the event of any question, dispute or difference arising under this agreement or in 

connection there with except as to matter the decision of which is specifically 
provided under this agreement the same shall be referred to sole arbitration of the 
Chief General Manager Telecom, BSNL, Karnataka Circle or in case his 
designation is changed or his office is abolished then in such case to the sole 
arbitration of the officer for the time being entrusted whether in addition to the 
functions of the Chief General Manager Telecom, BSNL, Karnataka Circle or by 
whatever designation such officers may be called (hereinafter referred to as the 
said officer) and if the Chief General Manager Telecom, BSNL, Karnataka Circle) or 
the said officer is unable or unwilling to act as such to the sole arbitration or some 
other person appointed by the Chief General Manager, or the said officer. The 
agreement to appoint an arbitrator will be in accordance with the Arbitration and 
Conciliation Act, 1996. There will be no objection to any such appointment that the 
arbitrator is BSNL Servant or that he has to deal with the matter to which the 
agreement relates or that in the course of his duties as BSNL Servant ha has 
expressed views on all or any of the matter under dispute. The award of the 
arbitrator shall be final and binding on the parties. In the event of such arbitrator to 
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whom the matter is originally referred, being transferred or vacating his office or 
being unable to act for any reasons whatsoever such Chief General Manager or the 
said officer shall appoint another person to act as arbitrator in accordance with 
terms of the agreement and the person so appointed shall be entitled to proceed 
from the stage at which it was left out by his predecessors. 

 
16.2 The arbitrator may from time to time with the consent of parties enlarge the time for 

making and publishing the award, subject to aforesaid Indian Arbitration and 
Conciliation Act 1996 and the Rules made there under, any modification thereof for 
the time being in force shall be deemed to apply to the arbitration proceeding under 
this clause. 

 
16.3 The venue of the arbitration proceeding shall be the Office of the Chief General 

Manager Telecom, BSNL, Karnataka circle or such other places as the arbitrator 
may decide. The following procedure shall be followed. 

 
16.3.1 In case parties are unable to reach a settlement by themselves, the dispute should 

be submitted or arbitration in accordance with contract agreement. 
 
16.3.2 There should not be a joint submission with the contractor to the sole Arbitrator. 
 
16.3.3 Each party should submit its own claim separately and may oppose the claim put 

forward by other party. 
 
16.3.4 The onus of establishing his claims will be left to the contractor. 
 
16.3.5 Once a claim has been included in the submission by the contractor, a reiteration or 

modification thereof will be opposed. 
 
16.3.6 The "points of defence" will be based on actual conditions of the contract. 
 
16.3.7 Claims in the nature of ex-gratia payments shall not be entertained by the Arbitrator 

as these are not contactual. 
 
16.3.8 The question whether these conditions are equitable shall not receive any 

consideration in the preparation of " points of defence". 
 

16.3.9 If the contractor includes such claims in his submission, the fact that they are not 
contractual will be prominently placed before the Arbitrator. 

 
The award of the sole Arbitrator shall be final and binding on all the parties to 

the disputes 
17. SET OFF : 
 
17.1 Any sum of money due and payable to the contractor (including security deposit 

refundable to him) under this contract may be appropriated by the Corporation or 
the Govt. or any other person or persons contracting through the Govt. of India and 
set off the same against any claim of the Corporation or Govt. or such other person 
or persons for payment of a sum of money arising out of this contract made by the 
Contractor with Corporation or Govt. or such other person or persons contracting 
through Govt. of India. 
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SECTION –VI 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 

 
1.1 The work shall be accepted only after Acceptance Testing carried out by T&D 

Team, designated by the Corporation, as per prescribed schedule and work/ 
material passing the test successfully. 

 
1.2 The Corporation reserves the right to disqualify such bidder who have a record 

of not meeting contractual obligations against earlier contractors entered into 
with the Corporation. 

 
1.3 The corporation reserves the right to black list a bidder for suitable period in 

case he fails to honour his bid without sufficient grounds. 
 
1.4 The Corporation reserves the right to counter offer Price(s) against price(s) 

quoted by any bidder. 
 
1.5 Any clarification issued by corporation, in response to query raised by 

prospective bidders shall form an integral part of bid documents and it may 
amount to amendment of relevant clauses of the bid documents. 

 
1.6 Tender will be evaluated as single package of all the items given in the price 

schedule. 
 
1.7 All work to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects by the Divisional Engineer or Site 
Engineer, in-charge of work site who shall be entitled to direct at what point or 
points and what manner they are to be commenced, and from the time to time 
carried on. 

 
1.8 The work in each section may be split up between two or more contractors or 

accept any tender in part and not entirely if considered expedient by the General 
Manager / GM Telecom . 

 
1.9 If the contractor shall desire an extension of time for completion of the work on 

the grounds of unavoidable hindrance in execution of work or any other ground 
he shall apply in writing to the Divisional Engineer within 3 days of the date of 
hindrance on account of which he desires such extension as aforesaid. In this 
regard the decision of General Manager shall be final. 

 
1.10 If any time after the commencement of the work, the Corporation may feel that 

execution of whole or part of work, as specified in the tender is not required to 
be carried out, then the Corporation shall give notice in writing of the fact to the 
contractor who shall have no claim to any payment of compensation whatsoever 
on account of any profit or advantage which he might have derived in 
consequence of the full amount of the work not having been carried out neither 
shall he have any claim for compensation by reason of any alterations having 
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been made in the original specifications, drawings designs and instructions 
which shall involve any curtailment of the work as originally contemplated. 

 
1.11 Whenever any claims against the contractor for the payment of a sum of money 

arises out of or under the contract, the corporation shall be entitled to recover 
such sum by appropriating in part of whole the security deposit of the contractor, 
and to Sell any BSNL promissory notes etc., forming the whole or part of such 
security or running / Final bill pending against any contract with the corporation. 
In the event of the security being insufficient or if no security has been taken 
from the contractor, then the balance or the total sum recoverable as the case 
may be, shall be deducted from any sum then due or which at any time there 
after may become due to the contractor under this or any other contract with 
BSNL. Should this sum not sufficient to cover the full amount recoverable the 
contractor shall pay to corporation on demand the balance remaining due. 

 
1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or 

administrative duties in an Engineering Department or any other Department of 
the BSNL is allowed to work as a contractor for a period of two years after his 
retirement from BSNL service without the previous permission of BSNL. This 
contract is liable to be cancelled if either the contractor or any of his employee is 
found at any time to be such a person who hadn’t obtained the permission of 
BSNL as aforesaid before submission of the engagement in the contractor’s 
service as the case may be. 

 
1.13 In the event of the contractor being, adjudged insolvent or going voluntarily into 

liquidation of having received order or other order under insolvency act made 
against him or in the case of company, of the passing of any resolution, or 
making of any order for winding up whether voluntarily or otherwise, or in the 
event of the contractor failing to comply with any of the conditions herein 
specified, The General Manager Telecom , shall have the power to terminate the 
contract without any notice. 

 
1.14 Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the General Manager Telecom  on behalf of the CMD, BSNL 
can terminate the contract without compensation to the contractor. However the 
General Manager at his discretion may permit contractor’s heirs to perform the 
duties or engagements of the contractor under the contract, in case of his death. 
In this regard the decision of the General Manager Telecom shall be the final. 

 
1.15 In the event of the contractor, winding up his company on account of transfer or 

merger of his company with any other, the contractor shall make it one of the 
terms and stipulations of the contract for the transfer of his properties and 
business, that such other person or company, shall continue to perform the 
duties or engagement of the contractor under this contract and be subject to his 
liabilities there under. 

 
1.16 INTERPRETATION OF THE CONTRACT DOCUMENT:  

 
1.16.1 The representative of the General Manager Telecom  and the  contractor shall in 

so far as possible by mutual consultation, try to decide upon the meaning and 
intent of the contract document. In case of disagreement, the matter shall be 
referred to the General Manager Telecom  whose decision shall be final. Any 
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change in the contract documents shall be set forth in writing by the 
representative of the parties hereto. It shall be the contractor’s responsibility to 
thoroughly familiarize all his supervisory personnel with the contents of all the 
contract documents. 

 
1.1 NOTIFICATION 

 
1.1.1 The contractor shall give in writing to the proper person or authority with a copy to 

the Divisional Engineer such notification as may be mandatory or necessary in 
connection with the commencement, suspension, resumption, performance and/ or 
completion of the contracted work. All notice shall be given sufficiently in advance 
of the proposed operation to permit proper co-relation of activities and the 
contractor shall keep all proper persons or authorities involved and advised of the 
operations through out the performance of the work and / or with such other 
information and / or supporting figure and data as may from time to time as 
directed or required. 

 
1.2 SHUT DOWN ON ACCOUNT OF WEATHER CONDITIONS:  

 
1.2.1 The contractor shall not be entitled to any compensation whatsoever by reason of 

suspension of the whole or any part of the work made necessary by the BSNL or 
deemed advisable on account of bad weather conditions or other force major 
conditions. 

 
       2      STORES SUPPLIED BY THE CORPORATION: 
 

1.3 At no point of time the contractor shall be issued stores of value more than the 
contractor’s material security as per the relevant clause. If at all the work 
requires more amount of materials to be issued to the contractor, then the 
security shall suitably be revised before the issue of the store and the contractor 
will not have any objection to it. 

 
1.4  The contractor shall transport (including loading and unloading and unloading) 

all stores issued to him from store dump to the site of work at his own cost. The 
corporation shall not pay any transportation charges to the contractor, 

 
 

 
1.5 All materials supplied to the contractor by the corporation shall remain the 

absolute property of corporation and shall not be removed from site of the work 
except for use in the work and shall be at all times open to inspection by the 
Representative of General Manager. In case the materials like cable and 
accessories are taken delivery of by the contractor and stored at the site office 
/store of the contractor such site office /store will also be treated “as site” for this 
purpose. Any such materials remaining unused at the time of the abandonment, 
completion or determination of the contract shall be returned to the corporation 
at a place informed to him by the corporation, failing which the cost of the 
unused materials shall be deducted from the contractor’s material security or 
any of his pending bills or from any other security. 

 
1.6 The contractor shall be responsible for the transportation of stores, storage and 

safe custody of all material supplied to him by the corporation, which in the 
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contractor’s custody whether, or not installed in the work. The contractor shall 
satisfy himself regularly the quantity and quality of the materials supplied to him 
and he will be responsible for any subsequent deteriorations and discrepancy 
(inclusive of theft) in the quantity /quality of the materials. 

 
1.7 The contractor shall submit a proper account every month of all materials 

supplied to him by the corporation and those consumed for items of work any 
discrepancy of difference between the materials issued to the contractor and 
those consumed in the work as per the “ Corporation’s calculation” (which shall 
be final) will be charged to the contractor or deducted from his bills at 1.5 times 
of prevailing standard price including freight, handling charges, storage charges 
etc. 

 
1.8 The contractor shall ensure that only the required materials are issued to him. 

Upon completion of work, the contractor shall return to the Govt. at the later 
designated store in good condition, free of charges, any unused materials that 
were supplied by the corporation. 

 
2 EASEMENTS, PERMITS, LICENCES AND OTHER FACILITIES: 
 

2.1 The contractor shall obtain / provide at his own cost all easements, permits and 
license necessary to do its work except for the following which shall be provided 
by the representative of GMT. 
a. “Right of user “ easements and permits. 
b. Railway and Highway crossing permits including bridge. 
c. Canal / Stream crossing permits. 

 
2.2 The contractor shall be fully responsible for angling and obtaining all necessary 

easements, permits and licenses, for moving all construction equipment, tools 
supplied materials and men across Railways and Highways, across public or 
private road as well as premises of any public utility within the right of user for 
bearing  all costs that may be incurred in respect of the same. 

 
2.3 The contractor is to confine his operation to the provided construction “Right of 

User” unless it has made other arrangement with the particular property owners 
and / or tenants such other arrangements shall be entirely at the responsibility of 
the contractor as to cost and arrangement as also breach and claim and shall be 
entitled with a copy to the Divisional Engineer. 

 
2.4 The contractor will not be entitled to extra compensation for hardship and 

increase in cost by the cable trench being routed adjacent to or across other 
pipeline, highways, Telephones or poser poles and wires or guy wires, 
embankments, cliffs, streams or other obstacles which may physically or 
otherwise In any manner, restrict or limit the use of the construction “Right of 
User” . Some constructions and such contingency shall be deemed to have 
been providing for in the rates. 

 
2.5 At location where the OF Cable trench is routed across or long railways or roads 

the contractor shall without extra cost provide and maintain such detours and 
road controls as are required by the railways or BSNL or local agencies having 
jurisdiction. 
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2.6 If the Corporation is not able to provide above mentioned permits etc., In time 
then the extension of time limits shall be provided as per EOT clause given in 
tender document. 

 
3   QUALITY OF WORK: 
 

3.1 The Corporation shall be the final judge of the quality of the work and the 
satisfaction of the Corporation in respect thereof set forth in the contract 
documents. Laxity or failure to enforce compliance with the contract documents 
by the Corporation and / or its representative shall not manifest a change or 
intent of waiver, the intention being that, not withstanding the same, the 
contractor shall be and remain responsible for complete and proper compliance 
with the contract documents and the specification there in. The representative of 
General Manager Telecom has the right to prohibit the use of men and any 
tools., materials and equipment which in his opinion do not produce work or 
performance meet the requirement of the contract documents. 

 
4   TAXES AND DUTIES 
 

4.1 Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or 
arising from out of, by virtue of or in connection with and / or incidental to the 
contract or any of the obligations of the parties in terms of the contractor 
documents and / or in respect of the works or operations or any part thereof to 
be performed by the contractor and the contractor shall indemnify and keep 
indemnified the Corporation from the against the same or any default by the 
contractor in the payment thereof. 

 
 
 
5    PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES  
 

5.1 The contractor is fully responsible for taking all possible safety precaution during 
preparation for and actual performance of the works and for keeping the 
construction site in a reasonable safe condition. The contractor shall protect all 
life and property from damage or losses resulting from his construction 
operations and shall minimize the disturbance and inconvenience to the public.  

 
5.2 If the excavation of trench alters the contours of the ground around road and 

highway crossing in such locations dangerous to traffic, the contractor shall at his 
own cost, take all necessary precautions to protect public and shall comply with 
all the department regulations as to placing of warning boards (minimum size 3’ x 
2’), traffic signals, barricades, flags etc., at such location. If the contractor does 
not put the warning signals, as per above directions, then a penalty of Rs. 500 / - 
per day shall be levied on the contractor till the directions are complied by the 
contractor. The contractor shall take due precautions to avoid damages to other 
pipe lines, water mains sewers, telephones, telegraphs and power conduits, laid 
wires poles and guy wires, railways, highways, bridges or the other underground 
or above ground structure and / or property crossing or adjacent to the trench 
being excavated.  

 
5.3 Attention of the contractor is drawn to the rules regarding laying of cables at 

road crossing, along railways Bridges, Highways safety precautions while 
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working in public street. The contractor in writing shall obtain the detailed 
engineering instructions from the Divisional Engineer of the area. 

 
5.4 The contractor shall be solely responsible for the location through approved non-

destructive means and ensuring the safety of all existing underground pipeline, 
electrical cables, and or other structures. 

 
5.5 The contractor shall be solely liable for all expense for and in respect of repairs 

and / or damage occasioned by injury of or damage to such underground and 
above structures or other proprieties and undertaken to indemnify the 
Corporation from and against all actions, cause of actions, damages, claims and 
demands what so ever, either in law or in equity and losses and damages and 
costs (inclusive between attorney and client), charges and expenses in 
connection therewith and / or incidental there to. The contractor shall take all 
responsibilities and risk in crossing other pipelines, cables and shall be 
responsible for protecting all such existing pipelines, poles, electric lines, 
sewers, cables or other facilities from damage by the contractors operation in 
connection with the work. The contractor without cost of the corporation shall 
promptly repair any damage incurred. 

 
5.6 The current market value of any commodities lost as a result of any damage to 

the aforesaid existing facilities shall be paid by the contractor together with such 
additional sums necessary to liquidate the personal of property damages, 
resulting there from. 

 
6    LABOUR WELFARE MEASURE S AND WORKMAN COMPENSATION: 
 

6.1 Obtaining License before commencement of work: 
 

The contractor shall obtain a valid labour license under the contract labour (R& 
G) Act 1970 and the contract labour (Regulations and Abolition) Central rules 
1971,before commencement of the work, and continue to have a valid license 
until the completion of work. The contractor shall also abide by the provisions of 
the child labour (Prohibition and regulation) Act 1986. Any failure to fulfill this 
requirement shall attract the penal provisions of this contact arising out of the 
resultant non-execution of work.  
 

6.2 CONTRACTORS LABOUR REGULATIONS:  
 
7.2.1 WORKING HOURS: 

 
7.2.1.1        Normally working hours of an employee should not exceed 9 hrs a  day.    

The working day shall be so arranged that inclusive of interval for rest,  if any, it 
shall not spread over more than 12 hours on any day. 

 
7.2.1.2 When a worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week he shall be paid over time for the extra hours put in 
by him. 

 
7.2.1.3 Every worker shall be given a weekly holiday normally on a Sunday, In 

accordance with the provisions of minimum wages (central) rules 1960, as 
amended from time to time, irrespective of whether such worker is governed by 
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the minimum wages act or not. 
 
7.2.1.4 Where the minimum wages prescribed by the BSNL, under the minimum wages 

act, are not inclusive of the wages for the weekly day of rest, the worker shall be 
entitled to rest day wages, at the rate applicable to the next preceding day, 
provided he has worked under the same contractor for a continuous period of 
not less than 6 days. 

 
7.2.1.5 Where a contractor is permitted by the Engineer – in – charge to allow a worker 

to work on a normal weekly holiday, he shall grant a substituted holiday to him 
for the whole day, on one of the five days, immediately before or after the 
normal weekly holiday, and pay wages to such worker for the work performed on 
the normal weekly holiday at the overtime rate. 

 
7.2.2 DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

The contractor shall, before he commences his work on contract, display and 
correctly maintain and continue to display and correctly maintain, in a clear and 
legible condition in conspicuous places on the work, notices in English and local 
Indian languages spoken by the majority of the workers, giving the minimum 
rates of the wages fixed under Minimum wages Act, the actual wages being 
paid, the hours of work for which such wage are earned, wages periods, dates 
of payments of wages and other relevant information. 
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7.2.3          PAYMENT OF WAGES. 

 
7.2.3.1     The contractor shall fix wage periods in respect of which wages shall be    
                 Payable. 
 
7.2.3.2 No wage period shall exceed one month. 
 
7.2.3.3 The wages of every person employed as contract labour in an Establishment or 

by a contractor, where less than one thousand such persons are employed, 
shall be paid before the expiry of seventh day and in other cases before the 
expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 

 
7.2.3.4 Where the employment of any worker is terminated by or on behalf the 

contractor, the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

 
7.2.3.5 All payments of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

 
7.2.3.6 Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 
 
7.2.3.7 All wages shall be paid in current coin or currency or in both. 
 
7.2.3.8 Wages shall be paid with out any deduction of any kind except those specified 

by the Central BSNL by general or special order in this behalf or permissible 
under the payment of wags act 1956. 

 
7.2.3.9 A notice showing the wages period and the place and time of disbursement of 

wages in wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer –in-charge under acknowledgement. 

 
7.2.3.10 It shall be the duty of the contractor to ensure the disbursement of wages in 

presence of the site Engineer or any other authorized representative of the 
Engineer –in-charge who will be required to be present at the place and time of 
the disbursement of wages by the contractor to workman. 

 
7.2.3.11 The contractor shall obtain from the site Engineer or any other authorized 

representative of the Engineer-in-charge, as the case may be a certified under 
his signature at the end of the entries in the “Register of Wages” or the “Wage-
cum-Muster Roll”, as the case may be, in the following form: -  

 
“Certified that the amount shown in the column No ------------------------has been paid to the 
workman concerned in my presence on -----------------at----------------- 
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7.2.4 FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
 
7.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind 

except the following: - 
(a)  Fines 
(b) Deductions for absence from duty i.e. from the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 

(c) Deductions for damages to or loss of goods expressly to the employed person 
for custody, or for loss of money or any other deductions which he is required to 
amount, where such damage or loss is directly attributable to his neglect or 
default. 

(d) Deductions for recovery of advances of for adjustment of      overpayment of 
wages, advances granted shall be entered in a      register. 

(e) Any other deduction, which the BSNL may from time to time, allows. 
 

7.2.4.2 No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Labour Commissioner. 

7.2.4.3 No fines shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity of 
showing cause against such fines or deductions. 

7.2.4.4 Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
 
7.2.5 Labour records  
 
7.2.5.1 The contractor shall maintain a Register of persons employed on work on 

contract is Form XIII of the Contract Labour (R&A) Central Rules 1971. 
7.2.5.2 The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under contract in form XVI of the Contract Labour 
(R&A) Central Rules 1971. 

7.2.5.3 The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in form XVII of the Contract Labour 
(R&A) Central Rules 1971. 

7.2.5.4 Register of Accidents – The contractor shall maintain a register of accidents in 
such form as may be convenient at the work place but the same shall include 
the following particulars. 

 
a) Full particulars of the labourers who met with accident 
 
b) Rate of wage  
 
c) Sex 
  
d)Age 
 
d) Nature of accident and cause of accident 
 
e) Time and date of accident 
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f) Date and time when admitted in hospital 

 
g) Date of discharge from the hospital 

 
h) Period of treatment and result of treatment 

 
i) Percentage of loss of earning capacity and disability as assessed by Medical 

officer 
 

j) Claim required to be paid under workmen’s compensation Act. 
 

k) Date of payment of compensation 
 

l) Amount paid with details of the person to whom the same was paid 
 

m) Authority by whom the compensation was assessed  
 

n) Remarks 
 
7.2.5.5 The contractor shall maintain a Register of Fines in the form XII of the CL 

(R&A) Rules 1971.  The contractor shall display in a good condition and in a 
conspicuous place of the work the approved list of acts and omission for 
which fines can be imposed. 

 
7.2.5.6 The contractor shall maintain a Register of deduction for damage or loss in 

form XX of the CL (R&A) Rules 1971. 
 
7.2.5.7 The contractor shall maintain a Register of Advances in form XXIII of the CL 

(R&A) Rules 1971. 
 
7.2.5.8 The contractor shall maintain  a Register of overtime in form XXIII of the CL 

(R&A) Rules 1971. 
 
7.2.6 ATTENDENCE CARD-CUM WAGE SLIP: 
 
7.2.6.1 The contractor shall issue an Attendance card-cum wage slip to each workman 

employed by him. 
 
7.2.6.2 The card shall be valid for each wage period. 
 
7.2.6.3 The contractor shall mark the attendance of each workman on the card twice 

each day, once at commencement of the day and again after the rest interval, 
before he actually starts work. 

 
7.2.6.4 The card shall remain in possession of the worker during the wage period under 

reference. 
 
7.2.6.5 The contractor shall complete the wage slip portion on the reverse of the  

     card at least a day prior to the disbursement of wages in respect of the 
     wage period under reference. 
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7.2.6.6 The Contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with him. 

 
7.2.7 EMPLOYMENT CARD: 
 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) 
central Rules 1971 to each worker within three days of the employment of the 
worker. 

 
7.2.8 SERVICE CERTIFICATE: 

On termination of employment for any reason whatsoever the contractor shall issue 
to the workman whose services have been terminated, a service certificate in the 
Form XV of the CL (R&A) central Rules 1971. 

 
7.2.9 PRESERVATION OF LABOUR RECORDS: 

 
The labour records and records of Fines and deductions shall be preserved in 
original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-In-Charge or labour Officer 
or any other officers authorized by the Ministry of Communication in this behalf. 

 
7.3 POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY: 
 

The labour officer or any person authorized by the BSNL on their behalf shall have 
power to make enquires with a view to ascertaining and enforcing due and proper 
observance of fair wage clauses and provisions of these regulations.  He shall 
investigate into any complaint regarding the default made by the contractor in 
regard to such provision. 

 
7.4 REPORT OF INVESTIGATING OFFICER AND ACTION THEREON: 
 

The labour officer or other person authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the engineer-in-Charge indicating the 
extent, if any, to which the default has been committed with a note that necessary 
deductions from contractors bill be made and the wages and other dues be paid to 
the labourers concerned. The Engineer in – Charge shall arrange payments to the 
labour concerned within 45 days from the receipt of the report from the labour 
officer or the authorized officer as the case may be.  
 

 
7.5 INSPECTION OF BOOKS AND SLIPS: 
 

The contractor shall allow inspection of all prescribed labour records to any of his 
workers or to his agent at convenient time and place after due notice is received or 
to the labour officer or any other person, authorized by the BSNL on his behalf. 

 
7.6 SUBMISSION OF RETURNS: 
 

The contractor shall submit periodical returns as may be specified from time to 
time. 

 
7.7 AMENDMENTS: 



 

44 
 
 
 
 Signature of the Tenderer 
 

 
The BSNL may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations. 

 
8  INSURANCE: 
 

Without limiting any of his other obligations or liabilities, the contractor shall, at his 
own expense, take and keep comprehensive insurance including third party risk for 
the plant, machinery, men, materials etc., brought to the site and for all the work 
during the execution.  The contractor shall also take out workmen’s compensations 
insurance as required by law and under take to indemnify and keep indemnified the 
BSNL from and against all manner of claims and demands and losses and 
damages and cost (including between attorney and client) charges and expenses 
that may arise in regard the same or that the BSNL may suffer or incur with respect 
to end/or incidental to the same.  The contractor shall have to furnish originals and 
/or attested copies as required by the Corporation of the polices of insurance taken 
with in 15 (fifteen) days of being called upon to do so together with all premium 
receipts and other papers related thereto which the corporation may require. 

 
 
 

9            COMPLIANCE WITH LAWS AND REGULATION: 
 

During the performance of the works the contractor shall at his own cost and 
initiative fully comply with all applicable laws of the land and with any and all 
applicable by-laws rules. Regulations and orders and any other provisions having 
the force of law made or promulgated or deemed to be made or promulgated by the 
Government, Government agency or Department, municipal board, Government of 
other regulatory or Authorized body or persons and shall provide all certificated of 
compliance therewith as may be required by such applicable law, By-laws, Rules, 
Regulations, orders and /or provisions.  The Contractor shall assume full 
responsibility for the payment of all contributions and pay roll taxes, as to its 
employees, servants or agents engaged in the performance of the work specified in 
the contractor documents.  If the contractor shall require any assignee or sub-
contractor to sham any portion of the work to be performed hereunder may be 
assigned, sub-leased or sub-contracted to comply with the provisions of the clause 
and in this connection the contractor agrees as to undertake to save and hold the 
BSNL harmless and indemnified from and against any/all penalties, actions, suits, 
losses and damages, claims and demands and costs (inclusive between attorney 
and client) charges and expenses whatsoever arising out or occasioned, indirectly 
or directly, by failure of the contractor or any assignee or sub-contractor to make full 
and proper compliance with the said-by-laws, Rules, Regulations, Laws and order 
and provisions as aforesaid. 

 
10      TOOLS AND PLANTS: 

 
The contractor shall provide at his own cost all tools, plants applications, 
implements, measuring instruments etc., required for proper execution of works.  
The contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out works, 
counting, weighing and assisting the measurements for examination at any time 
and from time to time.  The contractor shall be responsible to make all 
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arrangements, at his own cost for dewatering of trenches/ducts and degasification 
of the ducts before carrying out the work.  The contractor shall also be responsible 
to male arrangements, at his own cost, for water required for carrying of works at 
sited including curing of CC/RCC works.  Failing his so doing the same may be 
provided by the Engineer-In-charge at the expenses of the contractor and the 
expenses shall be deducted from any money due to the contractor under this 
contract or otherwise. 
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SECTION VII 

 
SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 
 

1. SCOPE OF WORK 
 
1.1 The steps involved in trenching and pipe laying works are as under: 

i) Excavation of trench up to a nominal depth of 165 cms. According to 
construction specifications along National/State Highways/other roads and also 
in city limits as mentioned in the notice inviting tender. 

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on 
bridges and culverts. 

iii) Providing of mechanical protection by R.C.C. pipes/GI pipes and /or 
concreting/chambering according to construction specifications, wherever 
required. 

iv) Fixing of GI pipes/ through with clamps at culverts/bridges and /or chambering 
or concreting of GI pipes/troughs, wherever necessary. 

v) Back filing and dressing of the excavated trenches according to construction 
specifications. 

 
1.2 ALLIED ACTVITIES: 
  
1.2.1 Transportation of Materials: The materials required for executing the work entrusted 

to the contractors against a work order shall be made available at Store dump.  The 
contractor shall be responsible for transporting the materials, to be supplied by the 
Corporation or otherwise to execute the work under the contract, to site at his/their 
own cost.  The costs of transportation are subsumed in the standard schedule 
Rates and therefore no separate charges are payable on this account. 

 
1.2.2 Supply of Materials: There are some materials required to be supplied by the 

contractor for execution of works under this contract like Bricks, Cement, Wire Mesh 
and Steel for protection, etc., besides using other consumables which do/do not 
become the part of the asset.  The contractor shall ensure that the materials 
supplied are of best quality and workmanship and shall be strictly in accordance 
with the specifications. 

 
2. COST OF WORK:  The estimated cost of work is as mentioned in the Notice 

Inviting Tenders which has been worked out based on standard scheduled rates 
mentioned in this tender document.  The actual value of work may vary based on 
the actual requirements but generally being limited to +/- 25% of the indicated 
value. 

SECTION VIII 
 

OPTICAL FIBRE CABLE CONSTRUCTION PRACTICES 
 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction 
Practices of Optical Fibre Cables are issued by T & D wing of the department, 
from time to time. 

 
1. General 
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 The Optical Fibre Cable is planned considering the following objectives of the 
scheme. 
 

i) Minimum possible route length vis-à-vis route having maximum number of 
towns with potential telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-à-vis routing 
the main cable itself via. Such exchanges. 

 
After deciding the above-mentioned issues, a detailed measurement of lengths 
of cable route along with details of rail/road crossings, culverts, causeways, etc. 
may be recorded in the detailed survey register.  The probable locations of 
joints, terminations and re-generators may also be decided and marked on the 
route, map. 
 
On the basis of surveys, general permission from road and rail authorities for 
laying the Optical fibre Cable along the decided routes and permission for 
rail/road crossings will have to be obtained.  Generally, O.F.C. is laid straight as 
far as possible along the road near the boundaries, away from the burrow pits.  
The O.F.C. is laid along the roads at a minimum distance of 15 meters from the 
centerline of the road or in accordance with the permission from the concerned 
road authorities in view of their road-widening plan.  As the O.F.C. carries high 
capacity traffic and is planned for 40 years of life, it is imperative that the cable is 
laid after obtaining due permission from all the concerned authorities to avoid 
any damage/shifting at a later stage and also disruption of services/revenue 
loss. 
 
In special cases, where it may be necessary to avoid burrow pits or low lying 
areas, the cable may be run underneath the shoulders at a distance of 0.6 meter 
from the outer edge of the road embankment provided the same is located at 
least 4.5 meters away from center line of road and 1.2 meter below the road 
surface. 
The Optical Fibre Cable is laid through PLB Pipes buried at a nominal depth of 
165 cms.  The steps involved in OF Cable construction are as under: 

 
i) Excavation of trench up to a nominal depth of 165 cms., according to 

Construction specifications along National/State Highways/other roads and also 
in city limits as mentioned in the notice inviting tender. 

ii) Laying of PLB-HDPE pipes/coils coupled by PLB couplers in excavated 
trenches, on bridges and culverts as per constructions Specifications and 
sealing of PLB-HDPE pipe ends at every manhole by PLB end caps of suitable 
size. 

iii) Providing of mechanical protection by R.C.C. Pipes/GI Pipes and/or 
concreting/chambering according to construction specifications, wherever 
required. 

iv) Fixing of GI pipes/troughs with clamps at culvert/ bridges and/or chambering or 
concreting of GI Pipes/troughs, wherever necessary. 

v) Back filling and dressing of the excavated trenches according to construction 
specifications. 

 
 

2.0 Specifications of Materials used: 
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• PLB-HDPE PIPE/COILS 
 
The Optical Fibre Cable is pulled through 40 mm. Outer diameter PLB Pipes/Coils 

havingstrengthof10 Kg./Sq.cm. 40 mm. PLB-HDPE pipes/coils of 200 to 1000meters length. 
 

3.2 PLB Couplers and End caps: 
 

For coupling PLB-HDPE Pipes/Coils, PLB Couplers as per required specifications should 
be used.  The ends of the PLB-HDPE pipes/coils are closed with PLB end Caps, as decided 
by the Engineer I charge. 

 
• MATERIALS FOR MECHANICAL PROTECTION 

 
For lesser depths requiring mechanical protection as per specifications and in built 
up areas, in towns and cities falling within the municipal limits, suitable mechanical 
protection is provided to PLB-HDPE pipes/coils using Napha Slabs, RCC full round 
pipes or GI pipes or concerting of size 20cms. X 20cms.  Reinforced with MS weld 
mesh or a combination of any of these as per the written instructions of the 
Engineer-in-charge. 

 
i) RCC FULL ROUND PIPES 

Reinforced cement concrete pipes (spun type) coupled with RCC collars sealed 
with cement mortar are used to provide mechanical protection to PLB-HDPE 
pipes/coils.  The RCC pipes/collars should be NP-2 class for 100 m./150mm. 
(internal diameter) full round, conforming to IS Standard 458 – 1988 revised up to 
date.  The pipes should have a nominal length of 2 meters. 
 
The RCC collars should be properly sealed using cement mortar 1: 3 (1:53 grade 
cement of reputed brand, 3: fine sand without impurities).  If the mechanical 
protection is provided by RCC pipes, every third joint will be embedded in a 
concrete block for size 60 cms. (L) x 40 cms. (W) x 25 cms. (H) of 1:2:4 cement 
concrete mix 1:2:4 (1: cement, 2: coarse sand, 4: stone aggregate of 20 mm. 
Nominal size) so that the alignment of RCC pipes remain firm and intact.  Both ends 
of RCC/GI pipes will be sealed by providing concrete block of size 40 cm. (L) x 40 
cm (W) x 25 cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 

ii) G.I.PIPES 
  

GI pipes should be of medium duty class having diameter of 65/50 mm.  The GI 
Pipes should conform to IS 554/1985 (revised up to date) IS 1989 (Part – I), 1900 
Sockets (revised up to date) & IS 1239 (Part – II) 1992 (revised up to date).  
Wherever protection by GI Pipe is provided, it is preferable to use PLB coils. 

 
iii) M.S. WELD MESH 
 

The PLB-HDPE pipes/coils can also be protected by embedding it in concrete of 
size of 20 cms. X 20 cms. Reinforced with MS weld mesh.  The MS weld mesh 
used should be of 50 mm. X 100 mm size, 12 SWG, 120 cms. In width in rolls of 50 
m each.  One meter of MS weld mesh caters to approx.  3 meters of concreting.       
(See figure ‘3’ for details).  
 
The strength of RCC/CC is dependent on proper curing, therefore, it is imperative 
that water content of CC/RCC mix does not drain out into the surrounding soil.  In 
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order to ensure this, the RCC/CC work should be carried out by covering all the 
sides by yellow PVC sheets of weight of not less than 1 kg. Per 8 Sq.m. to avoid 
seepage of water into the soil. 

 
3.0 EXCAVATION OF TRENCHES 
 
3.1 Trenching 
  
 LOCATION AND alignment of the Trench: 
 

In city area, the trench will normally follow the foot-path of the road except where it 
may have to come to the edge of the carriage way when cutting across road with 
specific permissions from the concerned authorities maintaining the road (such 
permissions shall be obtained by the corporation).  Outside the city limits, the trench 
will normally follow the boundary of the roadside land.  However where the roadside 
land is full of burrow pits or a forestation or when the cable has to cross 
culverts/bridges or steams, the trench may come closer to the roads edge or in 
some cases, over the embankment or shoulder of the road (Permissions for such 
deviations for cutting the embankment as well as shoulder of the road shall be 
obtained by the department. 
 
The alignment of the trench will be decided by a responsible departmental official, 
not below the rank of a Junior Telecom Officer.  Once the alignment is marked, no 
deviation from the alignment is permissible except with the approval of Engineer-In-
Charge.  While marking the alignment only work to ensure that, the excavated 
trench is as straight as possible.  The Contractor shall provide all necessary 
assistance and labour, at his own cost for marking the alignment.  Contractor shall 
remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate 
marking the centerline without any extra charges.  It is to be ensured that minimum 
amount of bushes and shrubs shall be removed to clear the way and the contractor 
shall give all consideration to the preservation of the trees. 
 
The line up of the trench must be such that PLB-HDPE Pipes/coils shall be laid in a 
straight line, both laterally as well as vertically except at locations where it has to 
necessarily take a bend because of change in the alignment or gradient of the 
trench, subject to the restrictions mentioned else where. 
 

      Line – Up: 
 

The Line – Up of the trench must be such that PLB-HDPE pipes/coils shall be laid in a 
straight line except at locations where it has no necessarily take a bend because of change 
in the alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

 
Method of Excavation: 
 
In city limits as well as in built up areas, the contractor shall resort to use of manual labour 

only to ensure no damage is caused to any underground or surface installations belonging 
to other public services and /or private parties. 

 
However, along the Highways and cross country there shall be no objection to contractor 

resorting to mechanical means of excavation, provided that no underground installations 
existing in the path of excavation, if any, are damaged. 
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There shall be no objection to resort to horizontal boring to bore a hole of required size 

and to push through GI pipes (65 mm/50mm dia) through horizontal bore at road crossing or 
rail crossing or small hillocks etc. 

 
All excavation operations shall include excavation and ‘getting out’.  ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one meter or half the 
depth of excavation, whichever is more, clear of the edge of excavation.  In all other cases 
‘getting out’ shall include depositing the excavated materials as specified. 

 
In Rocky Strata excavation shall be carried out by use of electro mechanical means like 

breakers or by blasting wherever permissible with express permission from the competent 
authority.  If blasting operations are prohibited or not practicable, excavation in hard rock 
shall be done by chiseling. 

 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractors shall 

exercise due care that the soil from trenching intended to be loose for back filling is not 
mixed with loose debris.  While trenching, the contractor should not cause damage to any 
underground installations belonging to other agencies and any damage caused should be 
made good at his own cost and expense. 

 
Necessary barricades, night lamps, warming boards and required watchman shall be 

provided by the contractor to prevent any accident to pedestrians or vehicles while carrying 
put the blasting operation, the contractors shall ensure adequate safety by cautioning the 
vehicular and other traffic. The contactor shall employ sufficient man power for this with 
caution boards flags, sign writings etc. 

 
The contractor should provide sufficient width at the trench at all such places, where it is 

likely to cave in due to soil conditions without any extra payment.  A minimum free clearance 
of 15 CMS. Should be maintained above or below any existing underground installations.  
No extra payment will be made towards this. 

 
In order to prevent damages to PLB-HDPE pipes over a period of time, due to the growth 

of trees, roots, bushes etc., the contractor shall cut them when encountered in the path of 
alignment of trench without any additional charges.  In large burrow pits, excavation may be 
required to be carried out for more than 165 CMS. In depth to keep gradient of bed less than 
15 degrees with horizontal.  If not possible as stated above, alignment of trench shall be 
changed to avoid burrow pit completely. 

 
Depth and size of the Trench: 
 
The depth of the trench from top of the surface shall not be less than 165 cms. Unless 

otherwise relaxation is granted by competent authority under genuine circumstances.  In 
rocky terrain, the depth of the trench may be restricted to a depth of 100 to 140 cms.  
However, Engineer-in-charge in exceptional cases due to adverse site additional protection.  
In all cases, the slope of the trench shall not be less than 15 degrees with the horizontal 
surface.  The width of the trench shall normally be 45 cms. At the top and 30 cms. At the 
bottom.  In case, additional pipes (PLB-HDPE/GI/RCC pipes) are to be laid in some 
stretches, the same shall be accommodated in this normal size trench. 

 
When trenchers are excavated in slopes, uneven ground, inclined portion, the lower edge 

shall be treated, as top surface of land and depth of trench will be measured accordingly.  In 
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certain locations, such as uneven ground, hilly areas and all other places, due to any reason 
whatever, it can be ordered to excavated more than 165 cms. To keep the gradient less 
than 15 degree with horizontal.  For additional depth in excess of 165 cms., additional 
payment of pro rata basis shall be applicable. 

 
If excavation is not possible to the minimum depth of 165 cms., as detailed above, full 

facts shall be brought to the notice of the Engineer In Charge in writing giving details of 
location and reason for not being able to excavate that particular portion to the minimum 
depth.  Approval shall be granted by the competent authority in writing under genuine 
circumstances.  The decision of the component authority shall be final and binding on the 
contractor. 

 
 
Dewatering: 
 
The contractor shall be responsible for all necessary arrangements to remove or pump out 

water from trench.  The Contractor should survey the soil conditions encountered in the 
section and make his own assessment about dewatering arrangements that may be 
necessary.  No extra payment shall be admissible for this. 

 
 
 
Wetting: 
 
Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor.  No extra 
payment shall be admissible for this. 

 
Blasting: 
 
For excavation in hard rock, where blasting operations are considered necessary, the 

contractor shall obtain approval of the Engineer – In- Charge in writing for resorting to 
blasting o[operation. 

 
The contractor shall obtain license from the competent authority for undertaking blasting 

work as well as for obtaining and storing the explosive as per the Explosive Act, 1884, as 
amended up to date and Explosive Rules, 1983.  The contractor shall purchase the 
explosives fuses, detonators, etc. only from a licensed dealer.  Transportation and storage 
of explosives at site shall conform to the aforesaid Explosive Act and Explosive Rules.  The 
contractor shall be responsible for the safe custody and proper accounting of the explosive 
materials.  Fuses and detonators shall be stored separately and away from the explosives.  
The engineer-in-charge or his authorized representative shall have the right to check the 
contractors store and account of explosives.  The contractor shall provide necessary 
facilities for this. 

 
The contractor shall be responsible for any damage arising out of accident to workmen, 

public or property due to storage, transportation and use of explosive during blasting 
operation. 

 
Blasting operations shall be carried out under the supervision of a responsible authorized 

agent of the contractor (referred subsequently as agent only), during specified hours as 
approved in writing by the Engineer- In – Charge.  The agent shall be conversant with the 
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rules of blasting. 
 
All procedures and safety precautions for the use of explosives drilling and loading of 

explosives before and after shot firing and disposal of explosives shall be taken be the 
contractor as detailed in IS: 4081 safety code for blasting and related drilling operation. 

 
Trenching Near Culverts/Bridges: 
 
The PLB-HDPE pipes shall be laid in the bed of culvert at the depth not less than 165 cms. 

Protected by GI pipes and concreting as decided by Engineer-In-Charge.  Both ends of 
culverts shall be excavated more than 165 cms .  In depth to keep the gradient of not less 
than 15 degree with horizontal.  The bed of trench should be as smooth as possible. 

 
While carrying out the work on bridges and culverts, adequate arrangement for cautioning 

the traffic by way of caution boards during day time and danger lights at night shall be 
provided. 

 
In case of small bridges and culverts, where there is a likelihood of their subsequent 

expansion and remodeling, the cable should be laid with some curve on both sides of the 
culvert or the bridge to make some extra length available for readjustment of the cable at the 
time of reconstruction of culvert or the bridge. 

 
4.0 LAYING OF PLB-HDPE PIPES: 
 
After the trench is excavated to the specified depth, the bottom of the trench had to be 

cleared of all stones or pieces of rock and leveled up properly.  A layer of soft soil/or sand 
(in case the excavated material contains sharp pieces of rock/stones) of not less than 5 
cms. Is required for leveling the trench to ensure that the cable when laid will follow a 
straight alignment.  Adequate care shall be exercised while laying so that the OF cables are 
not put to undue tension/pressure after being laid as this may adversely affect the optical 
characteristics of cables with passage of time. 

 
The contractor shall ensure that trenching and pipe laying activities are continuous, without 

leaving patches or portions incomplete in between.  In case intermediate patches are left, 
measurement of the completed portions will be taken only after work in such left over 
patches  are also completed in all respects. 

 
Preparatory to aligning the pipe for jointing, each length of the PLB/HDPE pipe shall be 

thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 
damage the optical fibre cable when it is pulled/blown at later stages.  The ends of each 
pipe and inside of each HDPE Socket shall be thoroughly cleaned of any dirt or other foreign 
materials.   

 
After the trench is cleaned the PLB-HDPE Pipes/coils shall be laid in the cleaned trench, 

jointing the PLB Couplers to facilitate the cable bowing/pulling at a later stage. 
 
At the end of each day work, the open ends of the pipe sections shall be tightly closed with 

end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB-HDPE pipes 
until the work is resumed. 

 
In city, Town, Urban area falling within Municipal/corporation limits, the PLB-HDPE Pipes 

shall be laid with protection using RCC/GI pipes/ Concreting reinforced with weld mesh.  
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Moreover, in cross-country routes, if depth is less than 1.2 meters, protection by using 
RCC/GI/Pipe/Concreting reinforced with weld mesh shall be provided.  Engineer-In-Charge 
shall decide about such stretches and type pf protection to be provided in view of the site 
requirement.  Normally 100 mm RCC Pipe shall be used for protecting PLB-HDPE Pipes but 
if more than one PLB_HDPE Pipes is to be laid and protected, RCC Pipe of suitable size to 
accommodate the required number of PLB-HDPE Pipes shall be used. 

 
The PLB-HDPE Pipes shall be laid in RCC Full Round spun Popes/GI Pipes as required at 

road crossing s.  The RCC pipes /GI pipes shall extend at least 3 meters on either side of 
the road at road crossings.  At road crossings, extra GI/PLB-HDPE pipes may be laid as per 
the direction of the Engineer-In-Charge.  On Rail bridges and crossings, the PLB/HDPE 
Pipes shall be encased in suitable cast iron as prescribed by the Railway Authorities. 

 
Wherever RCC Pipes are used for protection, the gaps between the RCC Collars and the 

RCC pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: 
fine sand without impurities0 to bar entry of rodents.  Every third color of RCC Pipes 
(normally 2 meters length) and also both ends of RCC Pipes will be embedded in a concrete 
block of size 40 cms  (L) x40 cms (W) x 25 cms. (H) of 1:2:4 cement concrete mix (1:53 
grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size of 20 
mm) so that the alignment of RCC Pipes remain firm and intact and to avoid entry of 
rodents. 

 
Wherever GI pipes are used, special care should be taken to ensure that GI pipes are 

coupled properly with the sockets so as to a avoid damage to PLB/HDPE pipe and 
eventually the OF cable in the event of pressure coming on the joint and GI pipe joint giving 
its way.  Rubber bushes shall be used at either end of the GI pipes to protect PLB-HDPE 
pipe.  Both the ends of GI pipe will be embedded in a concrete block of size 40 cms (L) x40 
cm. (W) x 25 cms. (H) of 1:2:4 cement concrete mix(1:53 grade cement of reputed brand, 2: 
coarse sand, 3: stone aggregate of nominal size of 20 mm) so that the alignment of GI pipes 
remain firm and intact and to avoid entry of rodents. 

 
In case of protection by concreting at site, the nominal dimension of concreting shall be 

200 mm. X 200 mm. Section.  Cement Concrete Mixture used shall be of 1:2:4 composition 
i.e., 1:53 grade Cement of a reputed company, 2: Coarse Sand, 4: Graded Coarse Stone 
aggregate of 20 mm. Nominal size, reinforced with MS weld mesh.  As the RCC is cast at 
site, it is imperative to ensure that special care is taken to see that proper curing 
arrangements are made with adequate supply of water.  The contractor shall invariably to 
ensure that special care is taken to see that proper curing arrangements are made with 
adequate supply of water.  The contractor shall invariably use mechanical mixer at site for 
providing RCC protection, to ensure consistency of the mix. 

 
For carrying our concreting work in trenches, yellow PVC sheets of width not less than 1.0 

M and of weight not less than 1 Kg. Per 8 sq. meters shall be spread and nailed on sides of 
the trench to form trapezoidal section for concreting in the cleared trench, to avoid seepage 
of water into the soil.  A bed of cement concrete mixture of appropriate width and 75-mm. 
Thickness shall be laid on the PVC Sheet, before laying PLB-HDPE Pipes.  The PLB-HDPE 
Pipes shall then be laid above this bed of concrete.  After laying the PLB-HDPE Pipes, MS 
weld mesh is wrapped around and tied and concrete mix is poured to form the cross 
sectional dimensions as instructed by the engineer-in-charge.  The strength of RCC is 
dependent on proper curing; therefore, it is imperative that water content of RCC mix does 
not drain out into the surrounding soil, Portions where cement concreting have been carried 
out shall be cured with sufficient amount of water for reasonable time to harden the surface.  
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After curing, refilling of the balance depth of the trench has to be carried out with excavated 
soil. 

 
The PLB-HDPE Pipes/RCC/GI Pipes shall be laid only in trenches accepted by Engineer-

In-Charge or his representative.  The Contractor shall exercise due care to ensure that the 
PLB/HDPE pipes are not subjected to any damage or strain. 

 
Water present in the trench at the time of laying, the PLB-HDPE Pipes shall be pumped 

out by the contractor before laying the pipes in the trench to ensure that no mud or water 
gets into the pipes, thus choking it. 

 
In case of nallahs, which are dry for nine months in a year, the PLB-HDPE pipes shall be 

laid inside the RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., 
as instructed by the Engineer-In-Charge.  The mechanical protection shall extend at least 5 
meters beyond the bed of nallah on either side. 

 
Notwithstanding anything contained in clauses referred above, the engineer-In-charge may 

order, based on special site requirements, that the PLB-HDPE-Pipes may be encased in 
reinforced cement concreted, as detailed, in bid. 

 
Laying Protection Pipes On Bridges and Culverts : 
 
 In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall 

be laid over the culverts/bridges after getting due permission from the competent authority.  
Of late, the bridge construction authorities are providing ducts below the footpaths on the 
bridges for various services.  The telecom officers need to maintain good liaison with the 
concerned authority to get one side of the duct allotted for Telecom Cables.  In such ducts, 
GI Pipes can be coupled and laid for pulling the cables.  It would be pertinent to mentioned 
here that close liaison with bridge construction authorities would be of immense advantage 
in ensuring provision of ducts on one or both the sides of the bridges as per future 
requirements.  However, for laying cables on existing bridges, where a duct arrangement 
does not exit, one of the following methods may be adopted. 

 
Normally, in the Bridges/culverts, where there are no ducts and where the cushion on the 

top of the Arch is 50 cm. To 100 cm. Or more, GI Pipe (carrying PLB-HDPE Pipes/coils and 
cable) may be buried on the top of the arch adjourning the parapet wall, by digging close to 
the wheel guards.  Every precaution shall be taken to see that no damage occurs to the arch 
of the culvert.  After burying the GI pipe, the excavated surface on the arch shall be 
restored. 

 
Where the thickness of the Arch is less than 50 cms., the pipe must be buried under the 

wheel guard masonry and the wheel guard rebuilt. 
 
If neither of the two methods is possible, the GI pipes/GI troughs must be clamped outside 

the parapet wall with the clamps supplied by the corporation.  If necessary, the pipes may 
be taken through the parapet wall at the ends where the wall diverges away from the road. 

 
In case where the methods explained in clause referred above are not possible, the GI 

pipes/GI troughs can be fixed on the to of the road kerb close to the inside face of the 
parapet wall by means of clamps supplied, using raw plugs and wood screws or small 
diameter of the bolts to 7.5 mm.  The permission for carrying out this work will be obtained 
from the road authorities by the Corporation. 
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Methods cited in above clauses should be carried out under close supervision of Road 

authorities. 
 
The surface to be concreted should be thoroughly cleaned and leveled before concreting.  

At both ends of the Bridges/culverts, where the GI pipes/GI troughs slope down and get 
buried, the concreting should be extended to ensure that no portion of the GI pipes/GI 
Troughs is exposed as ordered by the Engineer-In-Charge to protect the Pipe/trough from 
any possible damage externally caused. 

 
Where white wash/color wash is existing on the Bridges/culverts, the same should also be 

carried out on the concreted portion to ensure uniformity. 
 

5.0 Back filling and Dressing of the Trench: 
 
The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, 

saplings and rubbish.  Provided that the PLB-HDPE pipes have been properly laid in the 
trench at the specified depth, the back filling operation shall follow as closely as practicable.  
The back filling operation shall be performed in such a manner so as to provide firm support 
under and above the pipes and to avoid bend or deformation of the PLB-HDPE Pipes when 
the PLB-HDPE Pipes get loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may 

cause injury to the PLB-HDPE pipes and where the excavated or rock fragments are 
intended to refill the trench in whole or in part, the trench should be initially filled, with a layer 
of ordinary soil or derocked loose earth of not less than 10 cms above the pipes. 

 
Back filling on public, private roads, railway crossings, footpaths in city areas shall be 

performed immediately after laying the PLB/HDPE pipes.  Back filling at such locations shall 
be thoroughly rammed, so as to ensure original condition and made safe for traffic.  All 
excess soil/material left out on road/footpath/railway crossing shall be removed by 
contractor.  However, along the highways and cross-country, the dug up material left out 
should be kept as heap above the trench while refilling. 

 
In city limits, no part of the trench should be kept open for more than 50 meter length at 

any time and an all places where excavation has been done, no part of the trench should be 
kept open over night to prevent any mishap or accident in darkness. 
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6.0 SAFETY PRECAUTIONS: 
 

6.1 Safety Precautions when excavating or working in excavations close to electronic 
cables: 

 
The Engineer-In-Charge of the work should get full information from electricity undertaking 

regarding any electric cables, which are known or suspected to exist near the proposed 
excavation and unless this is done, excavation should not be carried out in the section 
concerned.  The electricity undertaking should be asked to send a representative and work 
should be preceded in close consultation with them. 

 
Only wooden handled hand tools should be used until the electric cables have been 

completely exposed.  Power cables, not laid in conduits, are usually protected from above 
by a cover slab of concrete, brick or stone.  They may or may not be protected on the sides.  
It safer, therefore, always to drive the point of the pickaxe downwards then uncovering a 
cable, so that there is less chance of missing such warning slabs.  No workman should be 
permitted to work alone where there are electric cables involved.  At least one more man 
should be working near by so that help can be given quickly in case of an accident.  If 
disconnection of power could be arranged in that section it will be better.  No electronic 
cables shall be moved or altered without the consent of the Electronic Authority and they 
should be contracted to do the needful.  If an electric cable is damaged even slightly, it 
should be reported to the electric Authority and any warning bricks disturbed during 
excavation should be replaced while back filling the trench.  Before driving a spike into the 
ground, the presence of other underground properties should be checked.  Information on 
plans regarding the location of power cables needs not be assumed as wholly accurate.  
Full precautions should be taken in the vicinity until the power cable is uncovered.  All 
electric cables should be regarded as being live and consequently dangerous.  Any power is 
generally dangerous, even low voltage proving fatal in several cases. 

 
6.1.1 Electric shock-Action and Treatment: 
 

Free the victim from the contact as quickly as possible.  He should be jerked away from 
the live conductors by dry timber, dry rope or dry clothing.  Care should be taken not to 
touch with bare hands as his body may be energized while in contact.  Artificial respiration 
should begin immediately to restore breathing even if life appears to be extinct.  Every 
movement of delay is serious, so, in the meanwhile, a doctor should be called for. 

 
6.2 Safety precautions while working in Public Street and along railway lines. 
 
Where a road or footpath is to be opened up in the course of work, special care should be 

taken to see that proper protection is provided to prevent any accidents from occurring.  
Excavation work should be done in such a manner that it would not unduly cause 
inconvenience to pedestrians or occupants of buildings or obstruct road traffic.  Suitable 
bridges over open trenches should be so planned that these are required for the minimum 
possible time.  Where bridges are constructed to accommodate vehicular traffic and is done 
near or on railway property, it should bed with the full consent and knowledge of the 
competent railway authorities. 

 
6.2.1 Danger from falling material: 

 
Care should be taken to see that apparatus, tools or other excavating implements or 
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excavated materials are not left in a dangerous or insecure position so as to fall or be 
knocked into the trench thereby injuring any workman who may be working inside the 
trench. 

 
 

6.2.2 Care when working in Excavations: 
 

Jumping into a trench is dangerous.  If it is deep, workmen should be encouraged to lower 
themselves.  Workers should work at safe distance so as to avoid striking each other 
accidentally with tools.  If the walls of the trench contain glass bits, corroded wire or sharp 
objects they should be removed carefully.  If an obstruction is encountered, it should be 
carefully uncovered and protected if necessary.  Care must be taken to see that excavated 
material is not left in such a position that it is likely to cause any accident or obstruction to a 
road way or waterway.  If possible the excavated material should be put between the 
workmen and the traffic without encroaching too much on the road. 

 
6.2.3 Danger of Cave in: 

 
When working in deep trenches in loose soil, timbering up/shoring the sides will prevent 

soil subsidence.  The excavated material should be kept at sufficient distance from the edge 
of the trench or pit.  Vehicles or heavy equipment must not be permitted to approach too 
close to the excavation.  When making tunneled opening, it should be ensured that the soil 
is compact enough to prevent cave in even under adverse conditions of traffic.  Extra care 
should be taken while excavating near the foundations of buildings or retaining walls.  In 
such cases, excavation should be done gradually and as far as possible in the presence of 
the owners of the property. 

 
6.2.4 Protection of Excavations: 
 
Excavations in populated areas, which are not likely to be filled up on the same day should 

be protected by barriers or other effective means of preventing accidents and the location of 
all such openings must in any even be indicated by red flags or other suitable warning signs.  
During the hours from dusk to dawn, adequate number of red warning lamps should be 
displayed.  Supervisory Officers should ensure that all excavations are adequately protected 
in this manner as serious risk and responsibility is involved.  Notwithstanding adoption of the 
above-mentioned precautions, works involving excavations should be so arranged as to 
keep the extent of opened ground and the time to open it to a minimum. 

 
6.2.5 Precautions while working on roads: 

 
The period between half an hour after sun-set and half an hour before sunrise, and any 

period of fog or abnormal darkness may also be considered as night for the purpose of there 
instructions, for the purpose or providing the warning signs.  Excavations liable to cause 
danger to vehicles or the public must at all times be protected with fencing of rope tied to 
strong uprights or bamboo poles at a suitable height or by some other effective means.  Any 
such temporary erection which is likely to cause obstructions and which is not readily visible 
should be marked by posts carrying red flags or boards with a red background by day and 
by continuously lighted lamps at night. 

 
The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the 
obstruction.  The distance between lamps or between floors should not generally exceed 
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1.25 m. along the width and 6 m along length of the obstruction in non-congested areas, but 
4 meters along the length in congested areas.  If the excavation is extensive, sufficient 
notice to give adequate warning of the danger, should be displayed conspicuously not less 
that 1.25m above the ground and close to the excavation.  Where any excavation is not 
clearly visible for a distance of 245 m to traffic approaching from any direction or any part of 
the carriage way of the road in which the excavation exists, a warning notice should be 
placed on the kerb or edge all such roads from which the excavation or as near the distance 
as is practicable but not less than 10M from the junction of an entering or intersecting road 
in which the excavation exists. All warnings, in these should have a red background and 
should be clearly visible and legible. All warning lamps should exhibit a red light, but white 
lights may be used in addition to facilitate working at night. Wherever required a passage for 
pedestrians with footbridge should be provided. At excavations, cable drums, tools and all 
materials likely to offer obstructions should be properly folded round and protected. This 
applies to jointer’s tents as well. Leads, hoses etc. stretched and across the carriageway 
should be guarded adequately for their own protection and also that of the public. 

 
6.2.6 Traffic Control:  
 

The police authorities are normally responsible for the control of traffic and 
may require the setting up of traffic controls to reduce the inconvenience 
occasioned by establishment of a single line of traffic due to restriction in 
road width or any other form of obstruction caused by the work. As far as 
possible, such arrangements should be settled in advance. If there are any 
specific regulations imposed by the local authorities, these should be 
followed. 
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6.2.7 Work along Railway Lines: 
 

Normally all works at Railway crossing is to be done under supervision of the 
railway authorities concerned, but it is to be borne in mind that use of white, 
red or green flags by the Departmental staff is positively forbidden to be used 
when working along a railway line as this practice may cause an accident 
through engine drivers mistaking them for railway signals. When working 
along a double line of railway, the men should be warned to keep a sharp 
look on both the “UP” and “DOWN” lines to avoid the possibility of any 
accident when trains pass or happen to cross one another near the work 
spot. 
 
 

6.3 Procedure and safety precautions for use of explosives during blasting 
for trenching:   

     
In areas where the cable trench cannot be done manually on account of 
boulders and rocks, it is necessary to blast the rocks by using suitable 
explosives. The quality of explosive to be used depends on the nature of the 
rocks and the kind of boulders.  A few types of explosive fuses and 
detonators normally used for making trenches for cable works are detailed 
below: 
 

i. Gun Powder 
ii. Nitrate Mixture 
iii. Gelatine 
iv. Safety Fuse 
v. Electric Detonator 
vi. Ordinary Detonator 

 
6.3.1 Procedure: 
             

A detailed survey of the route is to be done to assess the length of the section 
where trenching is to be done with the help of blasting. A route diagram of the rocky 
section may be prepared indicating the length of the route where the explosives are 
to be used. For the purpose of obtaining license, a longer length of the route should 
be given in the application as in many cases, after digging, rocks appear were 
blasting was not initially anticipated. 

 
Next a license will have to be obtained for use and storing of explosive in that 
section. If the area falls under a police commissioner, the authority for granting such 
license is the police commissioner of the concerned area. When the route does not 
fall in the jurisdiction of a police commissioner, the authority for issuing license is 
the District Magistrate. 

 
The concerned authority should be applied in prescribed form with a route map. The 
concerned authority will make an enquiry and issue a license for using /storing 
explosives for cable trenching work. Such license will be valid 15 days only. The 
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license should be got renewed if the blasting operations need to be extended. Once 
the license is granted, it is the responsibility of the holders of the license for the 
proper use of explosives, its transportation and storing. 

 
6.3.2 Method of using 
 

The safest explosive is the gelatine and electric detonator. Gelatine is in the form of 
a stick. Electric detonator is a type of fuse used for firing the explosive electrically. 
Holes are made at suitable intervals on rocky terrain or boulders either by air 
compressor or by manual chipping. The depth of the holes should be 2 to 3 feet. Fill 
up the holes with small quantity of sand FOR ABOUT 6”. First the electric 
detonators to be inserted into the gelatine and inserted into the holes keeping the 
+ve and –ve wiring of electric detonators outside the holes. Again refill the holes 
with sand. These +ve and –ve insulated wires of detonator are then extended and 
finally connected to an EXPLODER kept at a distance of not less than 100 meters. 

 
Now the explosive is ready for blasting. But, before connecting wires to exploder for 
blasting, all necessary precautions for stopping the traffic, use of red flag, exchange 
of caution signals, etc should be completed and only then exploder should be 
connected and operated. 

 
6.3.3 Operation of exploder (IDL Schaffler type 350 type exploder) 
 

The 350 exploder consist of a bearing block with blasting machine system and the 
explosion proof light – alloy injection moulded housing. The exploder is held with 
the left hand. The twist handle is applied to drive the pin, clapped with the right 
hand turned in the clockwise direction in continuous measurements at the highest 
speed from the initial position until it reaches to a stop. At this stage an indication 
lamp will glow. When the indication lamp glows,”press the button switch” should be 
pressed. This will extend the electric current to the detonator and gelatine will be 
detonated. The rock will be blasted out of the trench. Number of holes can be 
blasted in a single stroke by connecting all such detonators in series connection 
and finally to the exploder. After blasting, again mazdoors are engaged on the work 
to clear the debris. If the result of the first blasting is not satisfactory, it should be 
repeated again on the same place. 

 
6.3.4 Warning 
 

  There may be two reasons for unsatisfactory results of blasting;   
a) Misfire of gelatine due to leakage of current from detonator; 
b) Overloading because of overburdens. 

 
Never pull the broken wire pieces from the holes in such cases. Attempt should not 
be made to re-blast the misfired gelatine. The safest way is to make a fresh hole by 
its side and put fresh gelatine in that hole and blast it. 
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6.3.5 Precautions 
 

The abstract explosive rules 1983 which are relevant to our work is given below: 
 

         Restriction of delivery and dispatch of explosives: 
 

No person shall deliver or dispatch any explosives to any one other than a person 
who    

a) Is the holder of a license to possess the explosives or the agent of a 
holder of such a license duly authorized by him in writing on his 
behalf. 

b) Is entitled under these rules to possess the explosives without a 
license. 

 
The explosives so delivered or dispatched shall in no case exceed the quantity, 
which the person to whom they are delivered or dispatched is authorized to possess 
with or without a license under these rules. 
No person shall receive explosives from any person other than the holder of a 
license granted under these rules.  No person shall receive from or transfer 
explosives to any person for a temporary storage or safe custody in a licensed 
premise unless prior approval is obtained from the Chief Controller. 
 
A Person holding license for possession of explosives granted under these rules 
shall store the explosives only in premises specified in the license. 

 
• Protection from Lightening During Storing: 

 
Every magazine shall have attached there to one or more efficient lightening 
conductors designed and erected in accordance with the specification laid down in 
Indian Standard Specifications No.2309 as amended from time to time.  The 
connections to various parts of earth resistance of the lightening conductor terminal 
on the building to the earth shall be tested at least once in every year by a qualified 
electrical engineer or any other competent person holding a certificate of 
competency in this behalf from the State Electricity Department.  A certificate 
showing the results of such tests and the date of the last test shall be hung up in 
conspicuous place in the building. 

 
• Precautions during thunder-storm: 

 
When a thunder-storm appears to be imminent in the vicinity 

imminent in the vicinity of a magazine or store house, every 
person engaged in or around such magazine and store house 
shall be withdrawn to safe distance from such magazine or 
store house and the magazine and store house shall be kept 
closed and locked until the thunder storm has ceased or the 
threat of it has passed. 
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• Maintenance of Records: 

 
Every person holding a license granted under these rules for possession, sale or 
use of explosives shall maintain records in the prescribed forms and shall produce 
such record on demand to an Inspecting Officer. 

 
• Explosives not to be kept in damaged boxes: 

 
The licensee of every magazine or storehouse shall ensure that, the explosives are 
always kept in their original outer package.  In case, the outer package gets 
damaged so that the explosive contained therein cannot be stored or transported, 
such explosives shall be repacked only after the same are examined by controller of 
explosives. 

 
• Storage of Explosives in excess of the licensed quantity: 
 

The quantity of any kind of explosives kept in any licensed magazine or storehouse 
shall not exceed the quantity entered in the license against such kind of explosives.  
No explosives in excess of the licensed quantity shall be stored in the magazine or 
storehouse unless a permit in this behalf is obtained from the licensing authority by 
a letter or telegram. 

 

6.3.6 Precautions to be observed at site: 
 

The electric power at the blasting site shall be discontinued as far as practicable 
before charging the explosives.  No work other than that associated with the 
charging operations shall be carried out within 10 meters of the holes unless 
otherwise specified to the contrary by the licensing authority. 
 
When charging is completed, any surplus explosive detonators and fuses 
shall be removed from the vicinity of the hole and stored at a distance which 
should prevent accidental detonation in the event of a charge detonating 
prematurely in any hole.  The holes which have been charged with 
explosives shall not be left unattended till the blasting is completed.  Care 
shall be taken to ensure that fuse or wires connected to the detonation are 
not damaged during the placing of stemming materials and tamping. 

 
 
• Suitable Warning Procedure to be maintained:  

 
The licensee or a person appointed by the licensee to be in charge of the use of 

explosives at the site shall lay down a clear warning procedure consisting of warning signs 
and suitable signals and all persons employed in the area shall be made fully conversant 
with such signs and signals. 
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• Precautions to be observed while firing: 
 

The end of the safety fuse (if used in place of the detonator should be freshly 
cut before being lighted.  The exploders shall be regularly tested and 
maintained in a fit condition for use in firing.  An exploder shall not be used 
for firing a circuit above its rated capacity.  The electric circuits shall be tested 
for continuity before firing.  All persons other than the shot-firer and his 
assistant, if any, shall be withdrawn from the site before testing the continuity. 

 
For the purpose of jointing, the ends of all wires and cables should have the 
insulation removed for a maximum length of 5cms., and should, then be 
made clear and bright for a minimum length of 2.5cms., and the ends to be 
joined should be twisted together so as to have a positive metal contact. 
Then these should be taped with insulation to avoid leakage when in contact 
with earth. 

 
In case blasting with dynamite or any other high explosive, the position of all 
the boreholes to be drilled shall be marked in circles with white paint.  These 
shall be inspected by the Contractor’s agent.  Bore wholes shall be of a size 
that the cartridge can easily pass down.  After the drilling operation, the agent 
shall inspect the holes to ensure that drilling has been done only at the 
marked locations and no extra hole has been drilled.  The agent shall then 
prepare the necessary charge separately for each borehole.  The boreholes 
shall be thoroughly cleaned before a cartridge is inserted.  Only cylindrical 
wooden tamping rods shall be used for tamping.  Metal rods or rods having 
pointed ends shall never be used for tamping.  One cartridge shall be placed 
in the borehole and gently pressed but not rammed down. Other cartridges 
shall then be added as may be required to make up the necessary charge for 
the borehole. The top most cartridges shall be connected to the safety fuses 
of required length. All fuses shall be cut to the length required before being 
inserted into the holes. Joints in fuses shall be avoided. Where joints are 
unavoidable, a semi circular niche shall be cut in one piece inserted into the 
niche. The two pieces shall then be wrapped together with string. All joints 
exposed to dampness shall be wrapped with rubber tape. 

 
The maximum of eight boreholes shall be loaded and fired at one occasion. 
The charges shall be fired successively and not simultaneously. Immediately 
before firing, warning shall be given and the agent shall see that all persons 
have retired to a place of safety. The safety fuses of the charged holes shall 
be ignited in the presence of the agent, who shall see that all the fuses are 
properly ignited. 
 
Careful count shall be kept by the agent and others of each blast as it 
explodes.  In case all the charged bore holes have exploded, the agent shall 
inspect the site soon after the blast but in case of misfire the agent shall 
inspect the site after half an hour and mark red crosses (x) over the holes 
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which have not exploded.  During this interval of half an hour, nobody shall 
approach the misfired holes.  No driller shall work near such bore until either 
of the following operations has been done by the agent for the misfired 
boreholes. 
 

a) The Contractor’s agent shall very carefully (when the tamping is a damp clay) 
extract the tamping with a wooden scraper and withdraw the primer and 
detonator. 

 
b) The holes shall be cleaned for 30cm. of tamping and its direction ascertained 

by placing a stick in the hole.  Another hole shall then be drilled15cms. Away 
and parallel to it. This hole shall be charged and fired.  The misfired holes 
shall also explode along with the new one.  

 
Before leaving the site of work, the agent of one shift shall inform the 
another agent by relieving him for the next shift, of any case of misfire and 
each such location shall be jointly inspected and the action to be taken in the 
matter shall be explained to the relieving agent. 
 
The Engineer-in-charge shall also be informed by the agent of all cases of 
misfire, their causes and steps taken in that connection. 
 
 

6.3.7 General Precautions:     
 
For the safety of persons red flags shall be prominently displayed around the 
area where blasting operations are to be carried out.  All the workers at site, 
except those who actually ignite the fuse, shall withdraw to a safe distance 
of at least 200 meter from the blasting site.  Audio warning by blowing 
whistle shall be given before igniting the fuse. 
 
Blasting work shall be done under careful supervision and trained personnel 
shall be employed.  Blasting shall not be done within 200 meters of an 
existing structure, unless specifically permitted by the Engineer-In-Charge in 
writing. 
 

• Precautions against misfire:  
 
The safety fuse shall be cut in an oblique direction with a knife.  All saw dust shall 
be cleared from inside of the detonator.  This can be done by blowing down the 
detonator and tapping the open end.  No tools shall be inserted into the detonator 
for this purpose. 
 

If there is water present or if the borehole is damp, the junction of the fuse and 
detonator shall be made water tight by means of tough grease or any other suitable 
material.  The detonator shall be inserted into the cartridge so that about one-third 
of the proper tube is left exposed outside the explosive.  The safety fuse just above 
the detonator shall be securely tied in position in the cartridge.  Waterproof fuse 
only shall be used in the damp borehole or when water is present in the borehole. 
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If a misfire has been found to be due to defective fuse, detonator or dynamite the 
entire consignment from which the fuse, detonator or dynamite was taken shall be 
got inspected by the Engineer-In-Charge or his authorized representative before 
resuming the blasting or returning the consignment. 

 
6.3.8 Precaution against stray currents: 

 
Where electrically operated equipments is used in locations 
having conductive ground or continuous metal objects, tests shall 
be made for stray current to ensure that electrical firing can 
proceed safely. 
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SECTION – IX 

MATERIAL SECURITY BOND FORM 
 
 

Whereas …………………(Herein after called “the Contractor”) has been awarded 
the contract of trenching and pipe laying work, as per tender 
number________________ 
 

KNOW ALL MEN by these presents that WE……….OF..……………. Having                           
our                        registered                          office                  
at_______________________________________(hereinafter called the “the 
contractor”) are bound unto ……………… (Hereinafter called “the Corporation”) in 
the sum of ……………for which payment will and truly to be made of the said 
Corporation, the Bank binds itself, its successors and assigns by these presents. 
 

THE CONDITIONS of the obligation are: 
 

1. If the contractor is unable to keep the stores issued to him, properly, i.e. the stores 
provided to the contractor, by the Corporation are damaged or  

2. The stores issued to the contractor by the Corporation are stolen or  
3. The contractor is not able to provide proper account of the stores issued to 

him/her/them by the Corporation. 
 

We undertake to pay to the Corporation up to the above amount upon receipt 
of its first written demand without the Corporation having to substantiate its 
demand, provided that in its demand, the Corporation will not that the amount 
claimed by it is due to it owing to the occurrence of one or two or all of three 
conditions specifying the occurred condition or conditions. 

This guarantee will remain in force up to and including One hundred and 
eighty (180) days after the Period of Contract validity, and any demand in respect 
thereof should reach the bank not later than the above date.  
 

Signature of the Bank 
 

Signature of the witness  
 

Name of Witness  
Address of witness 
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SECTION – X 

 
AGREEMENT 

 
 

This agreement made on this____________________ day of _______  (month) 
________(year)_________________________betweenM/s________________________
______________________________________________ herein after called                 
“The contractor”(Which expression shall unless excluded by or repugnant to the context, 
include its successors, heir,  executors, administrative representative and assignee of the 
one part & the CMD BSNL here in after referred to as the BSNL, of other part. 
 

Where as the contractor has offered to enter into contract with the said BSNL for 
the execution of work of trenching & pipe laying and other associated works in the 
jurisdiction of G M Telecom, Davangere on the terms and conditions herein contained 
and the rates approved by the BSNL (Copy of Rates annexed) have been duly accepted 
and where as the necessary security deposits have been furnished in accordance with the 
provisions of the tender document and whereas no interest will be claimed on the security 
deposits. 
 

Now these presents witness and it is hereby agreed and declared by and 
 between the parties to these presents as follows. 
 

1. The contractor shall, during the period of this contract that is to say 
from…………………to. ………………or completion of work for Rs…………………(In 
words)_____________________whichever is earlier or until this contact shall be 
determined by such notice as is herein after mentioned, safely carryout, by means 
of labours employed at his own expenses and by means of tools, implements and 
equipments etc.to be supplied by him to his labour at his own expenses, all 
trenching, pipe laying and other associated works as described in tender 
documents (annexed to the agreement ),when the BSNL or General Manager 
Telecom  in that behalf require. It is understood by the contractor that the quantity of 
the work mentioned on the schedule is likely to change as per actual requirements 
as demanded by exigencies of service. 

 
2. The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of 

intent, approved rates, annexed hereto and such other additional particulars 
instructions drawings, work orders as may be found requisite to be given during 
execution of the work shall be deemed and taken to be an integral part of the 
contract and shall also be deemed to be included in the expression “ The 
Agreement” or “The Contract” wherever herein used. 

 
 

3. The contractor shall also supply the requisite number of workmen with means & 
materials as well as tools, appliances, machines, implements, vehicles for 
transportation, cartage etc. etc. required for the proper execution of work within the 
time prescribed in the work orders. 

 
4. The contractor hereby declares that nobody connected with or in the employment of 

the Corporation of Telecommunications/DTs/BSNL is not/shall not ever be admitted 
as partner in the contract. 
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5. The contractor shall abide by the terms and conditions, rules, guidelines, 

construction practices, safety precautions etc. stipulated in the tender document 
including any correspondence between the contractor and the BSNL, having 
bearing on execution of work to be done under the contract. 

 
In witness whereof the parties presents have here into their respective 

                hands and seals the day year in___________________ 
 
 

Above written: 
 
 
 

Signed sealed & Delivered by 
The above named contractor in the 
presence of.  

     
Witness: 
 
1. 
 
2. 
 
 

Signed & delivered on behalf 
CMD, BSNL in the presence of  

Witness: 
 
1. 
 
2. 
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SECTION – XI 
 

LETTER OF AUTHORISATION FOR ATTENDING BID OPENING 
 
Tender No: ______________________________________________________________  
Subject: Authorisation          for             attending         bid           opening on      
_______________________(Date) In the Tender of  
__________________________________________________________________
_____ 

 
Following persons are hereby authorized to attend  the bid opening for the    tender       
mentioned above on behalf  of ________________________________ (Bidder) in order 
of preference given below. 
 
Order of preference   Name     Specimen Signatures 
 
I. 
 
II. 
 
 
Alternate 
Representative  
 
 
 

Signatures of the Bidder 
 
 

Or 
Officer authorized to sign the bid  

Documents on behalf of the bidder. 
 

No.1. Maximum of two representatives will be permitted to attend bid opening. In cases 
where it is restricted to one, first preference will be allowed. Alternate representative will be 
permitted when regular representatives are not able to attend. 
 
2. Permission for entry to the hall where bids are opened, may be refused in case 
authorization as prescribed above is not recovered. 
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SECTION –XII 
 

LIST OF THE DOCUMENTS TO BE SUBMITTED ALONG 
WITH QUALIFYING BID 

 
The tenderer will have to submit the following documents/deposits with the 
Technical Bid. Any bid not accompanying the below mentioned documents/deposits 
will be liable to be rejected.  
 

1. Bid Security in accordance with the tender document. 
 

2. Tender documents(s), in original, duly filled in and signed by tenderer or his 
authorized representative along with seal on each page. All corrections and 
overwriting must be initiated with date by the tenderer or his authorized 
representative.  

 
3. The copy of Enlistment certificate issued by the competent authority duly attested 

by a Gazetted Officer. 
 

4. Latest Income Tax clearance certificate. 
 

5. The registration of the firm, Authenticated copy of partnership deed in cases of 
partnership. 

 
6. Solvency Certificate from the banker of the tenderer-upto works costing Rs.20 lakhs 

– Rs.2 lakhs : for works costing more than 20 lakhs – 5 lakhs. 
 

7. The solvency certificate shall not be order than the date of issue of NIT. 
 

8. Bid form, duly filled in as per the proforma. 
 

9. Tenderer’s profile duly filled in as per the proforma. 
 
   10. Original “Power of Attorney” in case persons other than the tenderer has             
         Signed the tender documents. 
 
  11. List of qualified experienced personnel, who are working for the tenderer,  
        who will be deployed for the work. 
 

12. In case of tender documents downloaded from website declaration from the 
tenderer in the proforma mentioned in NIT and DD towards the cost of tender document  
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PART-II 
 

TENDER SCHEDULE 
 
 
 

Tender for Laying of OF cable in Davangere SSA. 
 
 
 

TENDER No. OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009. 
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BHARATH SANCHAR NIGAM LIMITED 
(A Government of India Enterprises) 

 
OFFICE OF THE GENERAL MANAGER TELECOM, DAVANGERE 

 
 

GENERAL INSTRUCTIONS FOR PUTTING THE TENDER SCHEDULE IN 
THE TENDER BOX 

 
1)  Separate covers to be put as mentioned below:- 
 

a) EMD(Bid security) in one cover. 
b) Qualifying bid Part I and part II in one cover. 
c) Financial bid in one cover. Part – III. 

 
2)  All these three covers has to be wax sealed and  put together in main cover and main 
cover should also as be  wax sealed. 
 
3) All the covers should be  superscribed  in bold letters whether it is Schedule of Bid 
security ,    Qualified bid or Financial  bid.  The Tenderer who is not following  the above 
said conditions, his tender  will be rejected. 
 
 

 
 
 
 
 
 



 1 
 
 

 
 
 
 
 
 

 

 
BHARAT SANCHAR NIGAM LIMITED 

 
 

PART-III 
BID DOCUMENT 

 
(FINANCIAL) 

 
 

Tender for 
Laying of  OF Cable in Davangere SSA 

 
          Tender No:  

 
O/o. General Manager Telecom, Davangere 
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SECTION –XIII 
 

STANDARD SHEDULE RATES 
 

II. The rates are prefixed for pipe laying and associated works as given 
below. 

              
Sl. 
No 

Item code Item Prefixed 
rates in Rs. 

Units 

1 2PLB Laying of PLB Pipes coupled with sockets  
 

2 Per metre 

2 2PLB-SD Sub ducting in existing ducts per pipe   
 

6 Per metre 

3 3LI- ES Leading in of OF cable from exchange manhole to 
Transmission room by supplying and providing Rigid 
PVC pipes/ PVC Hoses on existing supports 
 

49 Per metre 

4 3LI- WS Leading in of OF cable from exchange manhole to 
Transmission room by supplying and providing Rigid 
PVC pipes/ PVC Hoses with supports 
 

170 Per metre 

5 4HDD1 Road/rail crossing through Horizontal boring/ HDD and 
inserting GI pipes (<150 mm dia), pushing PLB pipes 
and drawing  6 mm PP rope 
 

500 Per metre 

6 4HDD2 Road/rail crossing through Horizontal boring/ HDD and 
inserting GI pipes (>= 150 mm and dia), pushing PLB 
pipes and drawing  6 mm PP rope 
 

600 Per metre 

7 5GITR1 Laying & fixing <=100mm GI pipes in trenches  
 

4 Per metre 

8 5GITR2 Laying & fixing >100mm GI pipes in trenches  
 

5 Per metre 

9 5GIBR1 Laying & fixing <= 100 mm  GI pipes in troughs/ bridges 
and culverts  
 

10 Per metre 

10 5GIBR2 Laying & fixing > 100 mm  GI pipes in troughs/ bridges 
and culverts  
 

12 Per metre 

11 5GICL Fabrication and Supply of Galvanised clamps (per Kg) 
 

60 Per Kg 

12 6CC Providing CC protection(1:2:4) at site for encasing PLB 
Pipe  /GI pipe in roads, bridges, crossings, culverts etc.,  
 

2200 Cu. Mtr 

13 6WLD Supply of weld wire mesh 50mm x 100 mm , 12 SWG 
(per Sq. mtr) 
 

100 per sq mtr 

14 7RCC-FR  Laying full round RCC pipes in trenches  
 

5 Per metre 

15 7RCC-HR Laying RCC troughs/ Napah/RCC slabs  
 

2 Per metre 
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Sl. 
No 

Item code Item Prefixed 
rates in Rs. 

Units 

16 8-OFCP Opening of manholes, insertion of 4 mm Nylon rope, 
pulling of OF cable, Digging of pit for jointing chamber, 
fixing of Pre-cast RCC Chamber, filling of RCC 
Chamber with clean sand ,placing of pre-cast RCC 
slabs on RCC chamber and back filling of jointing  
 

4 Per metre 

17 8-OFBL Cable blowing including DIT,  fixing of Pre-cast RCC 
Chamber, filling of RCC Chamber with clean sand , 
placing of pre-cast RCC slabs on RCC chamber and 
back filling of jointing pit 
 

7 Per metre 

18 9ORJF Digging of pit 1 meter towards jungle side on each MH 
for fixing of route indicator, fixing & concreting of routes 
indicator, painting and sign writing of route indicators  
 

180 Per Indicator 

19 10DOCT Documentation ( 5 copies for each route) along with soft 
copy 
 

300 Per Km 

20 11REDR Cost of recovery of empty drums 
 

100 Per drum 

21 12OFSB Supply and installation of Iron OF Cable Storage box, as 
per specification in the transmission room. 
 

1500 Per each 

22 13RRCC Road restoration work with cement concrete 1:4:8 mix 
for thickness of 225 mm including supply of concrete to 
evenly match the road. 
 

1600 Cu. Mtr 

23 13RRBT Road restoration work with bituminous macadam for 
semi grouting 50 mm thick and premix Carpet surfacing 
25 mm thick over the grouted surface (total upto 75 mm 
thick) including supply of asphalt etc. to evenly match 
the road, including Consolidation and rolling as per 
standard specification of DSR 1997 
 

90 Per metre 

24 5JCPC Digging of pit of suitable size for jointing chamber, fixing 
of RCC Ring to make an RCC chamber and filling it up 
with clean sand, placing of pre-cast RCC slabs on RCC 
chamber and back filling of jointing pit.                                                    
Size of RCC Ring:  1200 MM dia, 50 MM thickness, 400 
MM height. Concrete1:1, 5:3 (Ce sand stones / jelly 2 
MM) with top cover (lid) with lifting hooks, of size10 MM 
MS bar.  

1368.30 Per joint 
chamber.  

 
 BSNL will supply 
 1. PLB pipes of length 200m to 1000m or smaller, along with sockets  
 2. GI pipes in lengths of approx 6 meter 
 3. CI pipes in lengths of approx 5 meter 
 4. RCC pipes in lengths of 2M with collars; Materials required for sealing the couplings 

/ ends will be arranged by the contractor. 
 5.  RCC troughs (Half round pipes/ slabs), Cuddapah/ Napah/ RCC slabs. 
Note : All materials shall be collected by the contractor from the Divisional Store 

Godown or any other location in the jurisdiction of the Division. No separate 
charges for loading, unloading, transportation etc., shall be paid by BSNL.  
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SECTION – XIV 

 
1. Estimated rate for Trenching work: 
 

Through rates for excavating trenches up to a depth of 165 cms and back filling the 
excavated trenches after laying the PLB Pipe with or without protection.  
 

Sec. 
No. Location Name of the Sites( Likely ) Length   

(Approx) 

Through 
Rates 

per Mtr. 

S-I Davangere 
(Urban) 

Vinobanagara, S S Layout, Anjaneya 
Badavane , K B extn, Vidyanagara,  
Industrial Estate, LIC colony, 
H.kalapanahalli. 

4 KMs 100.00 

S-2 Davangere 
Rural  

Basapura, Bada, Anaji, Halekundawada, 
Alur, Turachaghatta, Igoor, Kandagal, 
Kukkawada, Anaberu, Jigali,Kokkanur, 
Hindasaghatta, Devarabelekere, Halivana, 
Nanditavare, Dindwara, Kanigenahalli, 
Ukkadagatri 

11 KMs 70.00 

S-3 Jagalur 
SDCA 

Sokke, Basavanakote, Bidarakere, Anabur, 
Uchangipura, Jagalur town, Pallagatta,  11 KMs 90.00 

S-4 Chitradurga 
SDCA  

City limit( 4 – 5 places), C G halli, D S halli, 
Kogunde, Guttinadu, J N kote, Godbanahal, 
Belaghatta,  Amrutapura, Siddapura, 
Kalladevarapura,  

9 KMs 90.00 

S-5 Challakere 
SDCA 

Dodderi, Sanekere, Challakere city limit, 
Doddaullarthi, Nannivala, Abbenahalli, 
Gajjuganahalli, Renukapura,  Neralagunta, 
Obalapura,  

 20 KMs 90.00 

S-6 Hosadurga 
SDCA 

Machenahalli, Chikkabyaladakere, Lakkihalli,  
Mathod, Lakshmidevarahalli,  11 KMs 90.00 

S-7 Holalkere 
SDCA Gangasamudra, Talikatte,  10 KMs 80.00 

S-8 Molakalmur 
SDCA 

Molakalmur city, Rampura town, 
Konasagara, Hangal cross, Nagasamudra, 
Kondlahalli.    

9 KMs 100.00 

S-9 Hiriyur 
SDCA 

Hiriyur city, Yelladakere, Hemadala, 
Dindavara, Eswaragere, Bidarakere. 
Uduvalli.  

 10 KMs 85.00 

 
 

• Tenderers have to quote the rate only for trenching and back filling. 

• For all other activities the rates are as mentioned in the document. 

• Percentage (%) quoted by the tenderer is not applicable for other activities. 

• The rates for other activities included the transportation of the materials to the work 

spot from wherever they are made available. 
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 Signature of the Tenderer 
 

 
Section – XV 

 
FINANCIAL BID – for Sub Section S-1 of  Section  – XIV  

 
To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Davangere Urban Area. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year  from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 
 
 
 
 
 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

 
 
 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-2 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Davangere Rural  Area. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 
 
 
 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

 
 
 

 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-3 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Jagalur  SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 
 
 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

 
 
 
 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-4 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Chitradurga  SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 
 
 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

 
 
 
 
 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-5 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Challakere SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 
 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

 
 
 
 
 
 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-6 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Hosadurga  SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-7 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Holalkere SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-8 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Molakalmur SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 

AT 
PAR 

BELOW 
   ……. 

ABOVE 
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 Signature of the Tenderer 
 

Section – XV 
 

FINANCIAL BID – for Sub Section S-9 of  Section  – XIV  
 

To, 
 
Sri. Hanumanthappa B. Bajari, 
AGM(Operation) 
O/o GMTelecom, 
Davangere. 
                                                                            
   Subject : Our Financial Bid for Laying of  OF Cable in Hiriyur SDCA. 
   Ref  :     OP -58/Tender/OFC/2009-10/01     Date of Issue: 03-04-2009..  
 
Dear Sir, 
 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the undersigned offer to execute the trenching and pipe laying works and all other associated 
works in conformity with the said specifications and conditions of contract.  
 

We offer to execute the trenching and reinstatement work with DIT at the percentage 
(Below/at par/above) on standard schedule rates (estimated rates) quoted as under: 
 
                      In Figures…………………………………% 

            In Words……………………………………………Percent 

              OR 
 

 
                      In Words……………………………………………… 
   
 

   OR 
 
                      In Figures……………………………………% 

           In words……………………………………………..Percent 

If our Bid is accepted, we shall submit the securities as per conditions mentioned in the contract. 
 

 We agree to abide by this Bid for a period of one year from the date of opening of Qualifying bid and 
it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
 
Place:   
 
Date:         Signature of the Bidder 

                                                  Name of the Tenderer…………………………………. 
 

AT 
PAR 

BELOW 
   ……. 

ABOVE 


